



**CITY OF VALDEZ**  
**Project Title: New Well 5 Pumping Station**  
**Project No.: 21-310-2538**  
**Contract No.: 2406**

**TO: All Recipients**  
**SUBJECT: Addendum No.3**

**Date: October 15, 2025**

This three (3) page Addendum forms a part of the project scope documents and modifies the project scope for the above-referenced project. **Acknowledge receipt of this Addendum in the space provided on the Bid Form.** Failure to do so may subject the Bidder to disqualification.

This Addendum makes the following changes and/or clarifications:

1. The deadline for questions has been extended. The new deadline is Friday, October 24, 2025 at 3pm.
2. If the contractor plans to start site work in November 2025 they will need to notify the City Project Manager five (5) business days ahead of time. Contractor work will need to be coordinated around snow storage operations with the City Public Works Department. The area south of the new well house is a snow storage lot.
3. The contractor will be responsible for snow removal around their construction site. The contractor should expect to potentially move large quantities of snow in the spring to make room around their work site if they start work before June. See attached photos.

The quantity of snow is unknown as it depends on the annual snowfall and how warm the spring season is. During a low, snow winter, the amount of snow in this location will have significantly diminished by April, provided we had a warm spring with lots of melting.



Aerial view of the snow lot and new well house #5 location taken on February 23, 2024. The well house site is in the middle left of the photo. We received an above normal amount of wet, heavy snow that winter. The snow piles are not typically this large and taking up so much space.



Another view of the worksite looking west. The new well house #5 work site is located in the upper middle area of the photo. Photo taken February 23, 2024.

**End of Addendum**