


Summary of Proposals Received				Project: Valdez Civic Center Theatre Lighting Upgrades							
Bid Opening				Contract No. 1740							
Date: March 9, 2021 at 2:00 PM				Project No. 20-3501803							
Place: Capital Facilities Conference Room				Build Alaska General Contracting, LLC		Megawatt Electric, LLC		Wolverine Supply, Inc.		Curtis Electric, LLC	
Bid Item	Description	Quantity	Unit	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total
1	Mobilization and demobilization	1	LS	N/A	\$14,870.00	N/A	\$6,000.00	N/A	\$10,000.00	N/A	\$5,000.00
2	Remove and install new theatre step lighting, emergency lighting fixtures and carpet. Demolition in control room of step light switch, conduit and conductors back to source panel x. Installation of new drivers and all necessary appurtenances in theatre and control room as per plan.	1	LS	N/A	\$96,580.00	N/A	\$114,332.00	N/A	\$112,000.00	N/A	\$138,500.00
3	Field engineering, submittals, shop & records drawings, operating instructions, O&M manuals, and close-out punchlist.	1	LS	N/A	\$6,760.00	N/A	\$4,000.00	N/A	\$5,000.00	N/A	\$500.00
	1 Addendum Acknowledged				✓		✓		✓		✓
	Bid Bond				✓		✓		✓		✓
	Alaska Business License				✓		✓		✓		✓
	Alaska Contractor License				✓		✓		✓		✓
	Total Base Bid				\$118,210.00		\$124,332.00		\$127,000.00		\$144,000.00
	Local bidder preference 10%										\$11,821.00
	Total Adjusted Bid										\$132,179.00
The bid totals are subject to correction after the bids have been completely reviewed.											
Totals have been reviewed <input checked="" type="checkbox"/>											
Totals have been corrected <input type="checkbox"/> N/A											
I hereby certify that the above is a true and correct summary of proposals received. <div style="text-align: right;">  Project Manager </div>											