
3a. Description of Proposed Work 

• Construct an exterior wall along the full length of the overhanging roof section. 
• Install new siding on the wall to match the addition on the east end of the 

building. 
• Replace mismatched siding and plywood on the west end of the building. 
• Resurface the roof to complement the newly installed siding and unify the 

current two-tone roof color. 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



3b. Sketches 
 
Current Building - 
 

 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



New Design Concept – 
 
 

 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



3d. Line Expenses 

 

Material Costs – Estimates from Uresco 
Building Supply  
  
Metal Siding   
Siding North Wall $2,800 
Light Grey Siding for West Wall $2,260 
    
Wall Material   
Framing/Plywood Material – N Wall $7,186 
    
Roof Epoxy Material $20,530 
  
Z45 Manlift Rental – Haltness 1 Month $3,375 

  
  
Labor Costs  
Hourly Rate/Person $35  
    
Framing Installation  Hours 
(2 People, 8 hours a day, 12 Days) $6,720 
Siding 
(2 People, 8 hours a day, 6 Days) $3,360 
Roof Epoxy 
(2 People, 8 hours a day, 10 Days) $5,600 

  
  
Estimated Total Labor Cost $15,680  
Estimated Total Material Cost $36,151  
    
Total Estimated Project Cost $51,831  

 

 

 

 

 

 



3e. Letter of Explanation 

 

 This warehouse/shop has been a part of the Richardson Corridor since the construction of 
the pipeline but has not been updated in recent years. The only modifications made were 
additions that did not seamlessly match the original building and siding. Given its highly 
visible location at the entrance to our town, we believe enhancing its curb appeal will 
contribute to the beautification of this commercial area. Long’s Marine, our neighboring 
business, completed similar improvements a few years ago, and we aim to bring our 
building up to the same high standard—further enhancing the town’s overall appearance. 


