

Summary of Proposals Received

Bid Opening - April 12, 2021 at 2:00 PM

Project: Valdez City Council Chambers Upgrades
Contract No. 1748
Project No. 20-350-2010

		Orion Construction Inc		Wolverine Summit JV				
Item	Quantity	Price	Extension	Price	Extension			
Bid Schedule Page 1 of 2						Local Bidder Preference		
1 - Mobilization and Demobilization - LS	1.0000	\$10,000.00	\$10,000.00		\$30,000.00	\$30,000.00		
2 - All labor/materials required for remediation of hazardous materials and Council Chambers repairs - LS	1.0000	\$46,000.00	\$46,000.00		\$60,000.00	\$60,000.00		
3 - All labor/materials required to complete base bid upgrades as indicated in the architectual drawings - LS	1.0000	\$198,500.00	\$198,500.00		\$207,000.00	\$207,000.00		
4 - Field engineering, submittals, shop & record drawings, operating instructions, O&M manuals, and close-out punch-list - LS	1.0000	\$15,000.00	\$15,000.00		\$10,000.00	\$10,000.00		
Total Base Bid			\$269,500.00			\$307,000.00		\$280,050.00
Alternate Item List			Base Bid + Alts		Base Bid + Alts			
AA 1 - All labor/materials required to complete Ceiling & Lighting Upgrades - LS	1.0000	\$41,000.00	\$41,000.00	\$310,500.00	\$77,000.00	\$77,000.00	\$384,000.00	\$352,950.00
AA 2 - All labor/materials required to complete A/V, Dias & Casework Upgrades - LS	1.0000	\$324,668.00	\$324,668.00	\$635,168.00	\$477,000.00	\$477,000.00	\$861,000.00	\$811,000.00
AA 3 - All labor/materials required to complete the install of new NRV - LS	1.0000	\$72,850.00	\$72,850.00	\$708,018.00	\$144,000.00	\$144,000.00	\$1,005,000.00	\$955,000.00
AA 4 - All labor/materials required to replace windows and trim - LS	1.0000	\$59,850.00	\$59,850.00	\$767,868.00	\$79,000.00	\$79,000.00	\$1,084,000.00	\$1,034,000.00
			\$498,368.00	\$767,868.00		\$777,000.00	\$1,084,000.00	\$1,034,000.00

The bid totals are subject to correction after the bids have been completely reviewed.

Totals have been reviewed
Totals have been corrected

✓

N/A

I hereby certify that the above is a true and correct summary of proposals received.
Melissa Dorso Project Manager