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June 21, 2022 

 

Kate Huber, Planning Director 
City of Valdez 
212 Chenega Ave. 
Valdez, AK 99686 

RE: Proposed Professional Services for Title 17 Zoning Code Revision 

Dear Ms. Huber,  

We are pleased to provide a proposal to assist the City of Valdez in updating Title 17: Zoning as part of 
implementation of the recently approved comprehensive plan, PlanValdez. We congratulate the community 
on successful adoption of the new plan, which will provide the vision and policy guidance needed for a 
successful revision and implementation of the updated zoning code. 

Our proposed project team, Agnew::Beck Consulting (Agnew::Beck) and Stantec Consulting Services Inc. 
(Stantec), brings extensive experience in planning and policy development. Agnew::Beck has 20 years of 
planning experience working in Alaska communities, from visioning to implementation. Stantec brings both 
local and national expertise in code revision, including planning issues relevant to Valdez such as seismic 
conditions, hazard mitigation and winter climate. Our team also highly values community engagement, from 
educating and working with the public to identify a vision and goals, to working closely with technical 
experts, developers and others who will utilize the zoning code and have a practical perspective on what 
works. We appreciate the work done to date in developing PlanValdez, and the opportunity to leverage this 
engagement to guide discussion in this process. 

Agnew::Beck Consulting and Stantec are authorized to do business in Alaska. Agnew::Beck is a women-
owned business enterprise. By submitting this proposal, we affirm that Agnew::Beck and Stantec will comply 
with all provisions and terms in this request for proposals. We do not anticipate any conflicts of interest with 
this project. This proposal is open and valid for ninety (90) days from the date of this letter. We are also ready 
to discuss and make any revisions to this proposal to better meet your needs. 

Thank you for the opportunity for our team to submit a proposal. 

Sincerely,  

 
Shelly Wade, AICP, Principal::Owner 

Agnew::Beck Consulting | 645 G Street, Suite 200 | Anchorage, AK 99501  
shelly@agnewbeck.com | 907.242.5326 | www.agnewbeck.com  
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Scope of Work 

Project Understanding 
Agnew::Beck (“A::B”) and Stantec (the “team” herein) understand that the City of Valdez (“City”) would like 
to revise its regulatory framework to align its zoning and land use standards with the recently adopted 
Comprehensive Plan (“PlanValdez”). Specifically, the project will include text amendments to Title 17: 
Zoning Ordinance of the Municipal Code, refinements to the official zoning map(s), and recommendations 
to update Title 16: Subdivision to implement the land use and other related policies from PlanValdez. The 
text and map revisions will: 

1. Build on past engagement activities and community feedback from the Comprehensive Plan update; 
2. Respond to the existing built environment, environmental features, and potential natural hazards; 
3. Work within the City’s established regulatory framework (i.e., existing code, standards, and 

requirements); and 
4. Align with the goals and implementation actions from the PlanValdez document. 

The team understands that the revised maps and code revisions will be instrumental to achieve the 
community’s vision for Valdez; obtain quality and harmonious development patterns; protect people, the 
built environment, and the natural environment; and provide clarity and predictability for land use and 
development projects across the city. We also understand that a well-written code will allow staff to 
effectively regulate land use and development, and over time to protect and enhance the community as it 
grows and changes. The code will also help applicants to effectively understand and comply with the local 
requirements, making it easy for applicants to meet the City’s expectations for design and submittal. 
We understand that the code revision project includes public engagement that involves City departments, the 
Planning and Zoning Commission, residents, community groups, as well as consultation and engagement 
with landowners, businesses, designers, and other development entities, so the resulting code revisions and 
zoning map reflect the diverse needs of the community, while creating code that is practical, usable, and 
effective in achieving the goals of PlanValdez. Our team intends to build on the engagement and consensus-
building already done in the PlanValdez project, avoiding “engagement fatigue” and utilizing the policies in 
the plan as documentation of the community’s broad intent.  
We also understand the City’s desire for one-page, by zoning district or topic, user guides that can aid in both 
user and public education and code implementation. However, we recommend this suite of products be 
developed separate from the code revision project itself, and more strategically, with input from key 
stakeholders about what tools would be useful for achieving education and implementation goals. This task 
and the related deliverable(s) are not included in our proposed scope of work.  

Methodology 
Our team will complete the following tasks as part of the project scope. We will act as partners with City staff 
to provide talent, technical assistance, and advising so the resulting code and map amendments align with the 
community’s values and implement the goals and vision from the PlanValdez policy document. Specifically, 
our team will analyze the existing code, write the code and map revisions, document stakeholder feedback, 
and assist with the adoption process. 

Task 1: Project Initiation & Ongoing Management (A::B lead; Stantec support)  
We will initiate the project with a kick-off meeting between key members of the City Planning Department, 
and A::B/Stantec team to confirm the scope/work plan and schedule for the process, clearly define roles, and 
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identify key dates in the process, particularly initial deadlines for completion of existing code analysis (Task 2) 
and Public Outreach Plan (Task 3).  

Following the kick-off, project managers will maintain regular communication to move the project forward, 
coordinate efforts, and manage the timeline and budget. Specifically, given the six to nine-month schedule for 
the project, the team will schedule weekly project check-ins, and the A::B team will provide monthly status 
reports with each invoice.  

Deliverables 
1. Kick-off meeting with City staff, Agnew::Beck and Stantec team members. 
2. Work plan and schedule for code revision process. 
3. Summary of weekly check-ins and monthly status reports (to accompany invoices).  

Task 2: Plan and Existing Code Analysis (Stantec lead; A::B support) 
The consultant team will review, assess, and document the City’s comprehensive plan and code documents 
which will serve as baseline data for the code and map revisions. The team will prepare a technical 
memorandum of findings and preliminary recommendations. As a core objective, the team will identify 
options to revise the City’s code to align with PlanValdez. The following lists the approach and deliverables 
for each of the following City documents.  

A. PlanValdez | The team will review the PlanValdez document to understand the community’s long-range 
vision for the City as it relates to land use, development form, and preservation. Specifically, we will list 
each of the Place Types described in the PlanValdez document and the corresponding land uses and 
development forms. We will also list key goals and actions that will guide the code revisions.  

B. Title 17: Zoning | The team will review and assess the standards and requirements listed in Title 17: 
Zoning Ordinance of the Municipal Code. We will prepare a report that (a) summarizes the current 
requirements, (b) identifies methods to align code with the PlanValdez goals/actions, and (c) presents 
ideas to make the code clearer and more streamlined.  

o Zoning Districts: The team will compare the current zoning districts with the Land Use Place 
Types listed in PlanValdez. We will compare existing zones to each Place Type in the plan and 
summarize allowable land uses and building types for each zone, identifying potential 
inconsistencies to resolve. Finally, the team will summarize the dimensional standards for each 
zone (e.g., setbacks, height limits, etc.) and identify potential conflicts with the corresponding 
Place Types; this analysis will serve as a baseline for potential regulatory revisions.   

o Use and Conditional Use Standards: The team will review and summarize requirements and 
limitations applicable to specific land uses, and conditional uses, which are normally intended to 
protect surrounding properties from negative impacts. The team will recommend additional uses 
to allow more flexibility in the code, and other potential regulatory refinements to achieve better 
compatibility for those uses. A particular focus will be home occupations and short-term rentals. 

o Parking: The team will review and summarize the current parking requirements in terms of 
dimensional/design requirements (stall and driveway sizes) and minimum parking ratios by use 
(parking quantities). For comparison purposes, the team will identify the parking ratios from the 
Institute of Transportation Engineers (ITE) Parking Generation Manual which are based on case 
studies across the United States in various settings. The team will also identify potential conflicts 
between parking requirements and the intended character of specific Place Types (e.g., the Town 
Center and Mixed-use Center are intended to be strong pedestrian destinations). 
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o Administration and Procedures: The team will review and summarize current administrative 
and review procedures for various land use and zoning applications in the City. We will identify 
potential revisions to clarify process, streamline desired development, and provide review for 
land uses and development types that may pose compatibility concerns at certain locations. The 
Team will incorporate findings from a listening session with City staff (Task 3). 

C. Title 16: Subdivision | The team will review Title 16: Subdivision and provide recommendations on 
potential revisions to streamline the review process and eliminate redundancy with Title 17. We will also 
summarize current roadway standards and identify potential revisions based on the Place Type 
descriptions in PlanValdez (i.e., context sensitive roadway standards).  

D. Zoning Map | The team will conduct a comparative analysis of the City’s current zoning map with the 
Land Use Place Type map from PlanValdez. We will note areas on the zoning map that do not align with 
the Land Use Plan Type Map and provide options for district changes. The team will also identify 
potential overlay zones (and location) pursuant to PlanValdez.  

Deliverables 
1. Zoning Map with notes that identify areas that are inconsistent with the Land Use Place Types map with 

potential district recommendations. 
2. Technical memorandum with PlanValdez, Title 17, and Title 16 analysis and recommendations.  

Task 3: Public Outreach (A::B lead; Stantec support)   
The team will create a Public Outreach Plan that will define the community engagement methods and 
activities for the code revision project. The Public Outreach Plan will build on community feedback obtained 
through the recently completed Comprehensive Plan (PlanValdez) update process and provide other methods 
to engage community members in a meaningful way. At a minimum, the Public Outreach Plan will include 
listening sessions with City Staff (prioritizing Planning and Public Works), work sessions with the Planning & 
Zoning Commission, surveys and an in-person engagement event for community members, and a project 
Working Group with community representatives and City staff. Below is our proposed Public Outreach Plan: 

A. PlanValdez Community Feedback Review | The team will review community feedback from the 
Comprehensive Plan update process. The team will summarize key themes as it relates to code revision. 
We understand that the City will be responsible for providing all relevant community engagement 
documentation to our team, as well as guidance on themes and community priorities. 

B. Staff Listening Session | The team will host a listening session with City staff to understand challenges 
in code implementation and real-life application, areas to streamline the review processes, options to 
improve the design and dimensional standards, and other ideas to improve how the city regulates land 
use and development. The team will document staff feedback.  

C. Planning and Zoning Commission | The team will facilitate two work sessions with the Planning and 
Zoning Commission to obtain recommendations and feedback on potential code revisions. At the 
beginning of the process, the team will host an idea-generating workshop with the Commission to obtain 
their needs and desires to improve the regulatory and land use framework; we will structure discussion by 
topic, so the discussion is clear and linear in format. Toward the end of the drafting process, our team 
will host another work session with the Commission to present the draft code and map and solicit 
Commissioner feedback on the proposed amendments. We will document Commissioner feedback and 
work closely with staff to perform additional revisions to the draft document package.  

D. Working Group | The team will assist the City in forming an official Working Group comprising 
representatives from city departments, Planning and Zoning Commission, City Council, residents, 
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development experts, businesses, and other relevant entities. The Working Group will be the core 
recommendation body for code and map revisions. The Team will facilitate monthly Working Group 
meetings to present code sections, present potential code revisions, and seek feedback from individual 
members. All Working Group meetings will be conducted virtually using readily available web-based 
conferencing platforms. The team will prepare materials for each meeting and document outcomes from 
the discussion in the form of notes. We anticipate the City will be responsible for convening the Working 
Group, distributing materials, and scheduling and noticing meetings.  

E. Key Stakeholder Engagement | The team will assist the City to host a community survey and public 
engagement event aimed to educate community members on the broad vision and policies in PlanValdez, 
the purpose and use of zoning code to implement that vision, and to engage the public about desired 
development form and scale, and how land uses will be distributed throughout the City. We plan to 
strategically use the City’s established engagement platforms and procedures, such as FlashVote 
(recognizing this is a newly acquired tool), as well as collaborating with the new Communications 
Director to advertise and create messaging about the process. 

o Entities to Engage: We are familiar with the diverse organizations and perspectives in Valdez 
who need to be engaged in this process, including major landowners and other entities who have 
and are likely to utilize the zoning code in development. For example, a debrief seeking feedback 
about one or more recent development projects would help illustrate issues with current code, 
including policies and processes, and provide tangible illustrations of issues this code revision is 
intending to fix. We also anticipate working closely with the City to identify a list for recruitment 
to the Working Group, individual interviews and other methods during this process, to ensure 
the list is comprehensive. These include: 

 Tribal entities in the region including Valdez Native Tribe, Chugachmiut Regional 
Corporation and Tatitlek Corporation; 

 Alyeska Pipeline Services, Petro Star Alaska, and other petroleum industry and support 
services companies who operate in Valdez; 

 Peter Pan Seafoods and other fishing industry companies who operate in Valdez; 
 Valdez Convention and Visitor’s Bureau and other businesses operating in the region, 

particularly in the tourism and hospitality industry; 
 Landowners with property in Valdez, especially owners with undeveloped land who may 

consider creating a subdivision or new development in future; 
 Institutions such as Providence Valdez Medical Center, Prince William Sound College 

(PWSC), State of Alaska owned Valdez Airport, and others with local facilities. 
 Developers, architects, and engineers who provide services to clients in Valdez, 

including residential, commercial, and industrial projects; and 
 If available, homeowners or residential builders who have recently completed a project 

in Valdez and who have the most direct experience with current code. 

o Survey: The team will prepare and implement an online stakeholder survey with plain-language 
questions so community members and other key stakeholders can identify their preferred 
development scale, design, and district character. The survey results will guide the team’s 
approach to specific code revisions.  

o In-Person Engagement: Midway through the process, we will co-host with City staff an in-
person event to educate the public on project objectives, communicate draft regulatory changes, 
and obtain feedback on draft code and map revisions. This event could be a public open house, 
stakeholder group interviews, or a series of pop-up events at major community destinations (e.g., 

https://www.flashvote.com/
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schools, libraries, shopping centers), to be recommended by the city. We will document the 
participant feedback from the survey and meeting(s) and incorporate the feedback into the draft. 

F. Project Promotion and Advertising Support | The team will provide project promotion and 
advertising support to City staff throughout the project to inform the community about upcoming events 
and opportunities to participate, as well as updates on project progress. At a minimum, we will provide 
content and graphics for two postcard bulk mailers, two press releases, and the City’s Facebook page.  

Deliverables 
1. Public Outreach Plan that lists the engagement methods, target audiences, and timeline/sequencing. 
2. Communication graphics and other materials that will be used for the outreach events (created 

concurrently with each event). 
3. Report summarizing each event, the questions posed and participant responses, including the online 

survey. 
4. Summary notes and participant feedback in each Working Group meeting. 
5. Text and graphics support for the design of 2 postcard bulk mailers throughout the process and content 

for the City’s Facebook page. 
6. Narrative for up to two press releases at major project milestones. 

Task 4: Title 17 Code Revisions (Stantec lead; A::B support)  
The team will use analysis of existing code (Task 2), Public Engagement feedback (Task 3), and professional 
experience to perform revisions to Title 17: Zoning Ordinance to align the City’s land use and development 
framework with the goals and actions of PlanValdez. The team will perform all revisions in underline and 
strikeout format using Microsoft Word; proposed deletions will be displayed as strikethrough text, 
recommended additions will be displayed as underline text. We will present each chapter/section with the 
Working Group and perform additional text and map refinements based on participant feedback. We 
understand that the City attorney will provide legal review of the proposed code language, beyond the role of 
the consultant team’s responsibility. We will make up to two rounds of revision in response to full legal 
review of the draft. 

We will focus code revisions on the following code sections and topics, as well as recommending other code 
revisions, so the entire title works cohesively from a regulatory and process standpoint. 

1. Administration and Enforcement | The team will revise the City’s administration, enforcement, and 
review procedures as appropriate, to provide clarity on the process, submittal requirements, and 
associated decision-making bodies. We will create a development review matrix that lists each application 
type with the associated review procedures and decision-making body. We will use feedback from the 
staff listening session (Task 2) to understand and respond to the City’s internal processes and staff 
capacity for application review. We will refine the descriptions, membership, tenure, and duties for each 
decision-making body (e.g., Planning and Zoning Commission, Board of Adjustment, etc.).  

2. Zoning Districts – The Consultant Team will revise the City’s zoning district standards to align with the 
corresponding Place Types in PlanValdez in terms of allowable uses, development scale, building types, 
and dimensional standards (e.g., setbacks, height, building types, etc.).  This will include the following: 

o Update district descriptions to coincide with the Place Types in PlanValdez.  
o Update density requirements in each district to allow for housing options, consistent with 

PlanValdez goals and objectives. 
o Create a Table of Allowable uses listing allowances and associated review procedures by land use 

and zoning district (e.g., administrative, or conditional use review) in one user-friendly matrix. 
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Particular attention will be paid to expanding mixed-use options per the guidance of PlanValdez; 
these would be linked with appropriate design standards in other sections of the code. 

o Create a Table of Dimensional Standards listing setbacks, lot dimensions, and structural height 
limitations for each district in one matrix (we propose moving lot standards from Title 16).  

o Write additional development criteria and standards for specific zoning districts that warrant 
unique design considerations (e.g., district comprising the Town Center Place Type may require 
pedestrian-oriented design standards).  

o Author new zoning district (and overlay) descriptions and standards, consistent with PlanValdez.  

3. Supplemental Standards | The team will author code amendments to other sections to address 
development elements such as parking, landscaping, buffering, circulation and access, and amenities.  

o Align land use categories with the new Table of Uses and recommend parking ratios that align 
with the ITE Parking Generation Manual and/or Working Group recommendations.  

o Write landscaping standards for property frontages for certain uses. 
o Write buffering standards for abutting land uses with different intensities and/or 

environmentally sensitive resources.  
o Address unique environmental conditions, such as the need for ample snow storage during 

winter months, and other context-specific issues related to Valdez’s geologic and seismic 
landscape, mountainous terrain and addressing potential hazards such as earthquakes.  

o As appropriate, provide revisions to methodology and calculation provisions of the code such as 
setback and height measurements, density calculations, fences and wall allowances, and 
intersection visibility. The team will update the City’s signage requirements, so the standards 
work with other code revisions and the allowable signage corresponds to the Place Type 
designations. For example, the Town Center is planned as a pedestrian-oriented, mixed-use 
environment which may include limitations on sign types and sign face area. 

4. Specific Use Standards | The team will revise standards applicable to specific land uses, aimed at 
achieving compatibility with surrounding properties and achieving the community’s preferred 
development character for specific areas of the city. This work will focus on uses and development types 
listed in the current Title 17, Conditional Uses and Supplementary Use Regulations sections. Based on 
Working Group feedback, we may write unique standards for up to six (6) additional specific land uses. 
Examples include: multi-family buildings, mixed-use projects, petroleum service operations, mining and 
extraction, short-term rentals, bed and breakfast, or a destination resort. 

5. Variance, Adjustments and Nonconforming Situations – The team will update and refine allowances, 
limitations, criteria, and procedures for variances and nonconforming situations that would allow for the 
reasonable use, expansion, and preservation of existing structures and established land uses in the City. 
Based on Staff and Working Group recommendations, we will write a process and definitions for 
administrative review of minor deviations from the City’s zoning requirements; whereas, an 
Administrative Adjustment process can serve as an alternative to a Variance.  

Deliverables 
1. Title 17: Zoning Ordinance revisions in underline and strikeout format using Microsoft Word.  

Task 5: Title 16 Subdivision Code Recommendations (Stantec lead; A::B support) 
The team will provide written recommendations to revise Title 16: Subdivisions, so the platting and 
subdivision process and requirements align with the proposed revisions to Title 17. We will focus the 



Agnew::Beck Consulting 8 

 

recommendations on aligning the City’s platting and subdivision review processes and submittal requirements 
with the revised procedures outlined in Title 17, and lot design standards correspond with the zoning districts 
(e.g., minimum lot sizes, frontage requirements, and density limitations). 

Deliverables 
1. Summary report detailing recommended Title 16 revisions.  

Task 6: Map Revisions (Stantec lead; A::B support) 
The team will create a revised zoning map depicting recommended zoning district and name revisions to align 
with the Land Use Place Types map from PlanValdez. We will create the zoning map using geographic 
information systems (GIS) software and will provide the final maps in both PDF and MXD (GIS shapefile) 
file formats. We anticipate that the City shall provide the current zoning map to the team in GIS shapefile 
format; this will serve as the baseline data for map revisions.  

Deliverables 
1. Revised zoning map in PDF file format. 
2. GIS shapefiles of the revised zoning map. 

Task 7: Final Code Preparation (Stantec lead; A::B support) 
At the end of the process, the team will prepare two versions of the proposed Title 17: (1) an underline and 
strikeout version depicting existing text, proposed text additions (underlined), and proposed text deletions 
(strikeout), and (2) a “clean” version of the proposed text as it would appear in the City’s municipal code and 
web publishing service (for online viewing). We will summarize code revisions in a brief memorandum.  

Deliverables 
1. Final code revisions in underline/strikeout format using Microsoft Word and in PDF format. 
2. Final revisions in a “clean version” of the proposed text, in both Word and PDF formats. 
3. Technical summary memorandum describing the proposed changes in each code section. 

Task 8: Adoption Support (A::B lead; Stantec support)  
The team will be the City staff’s partner throughout the adoption process, providing code documents, staff 
reports, presentations to the Planning & Zoning Commission and City Council. In this scope the team 
assumes all public hearings will take place in person. 

• Staff Report | The team will co-author the staff report to be used in the adoption process, including 
summary of code changes and assembling and formatting the proposed Ordinance (Task 7). 

• Staff Meetings | We will meet with staff once prior to each meeting to review packet materials and 
goals for each presentation. 

• Planning and Zoning Commission Presentation | The team will present the new ordinance and 
zoning map at a Planning and Zoning Commission meeting, where the Commission will make a 
recommendation to City Council on adoption of the ordinance.  

• Public Hearing | The team will provide an updated report to the City Council for the public hearing, 
including a summary of public comments and feedback from the Planning and Zoning Commission. 
Team members will be present at the hearing to provide a presentation and respond to questions. 

• City Council Hearing | The team will provide a staff report summarizing the public hearing and make 
a final presentation to the City Council for adoption of the Code and zoning map.  
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Project Management 

Project Team 
Our proposed team includes the following staff, who will lead and conduct most of the work on this code 
revision project for the City of Valdez. Both firms have extensive planning expertise and bring experience 
working with Alaska communities. Agnew::Beck will serve as the project’s prime contractor and will lead 
project management, public engagement and revised code approval (Tasks 1, 3 and 8). Stantec will lead code 
review and development of code revisions, as well as producing maps and final code language for approval 
(Tasks 2, 4 through 7). Agnew::Beck and Stantec will collaborate closely to integrate zoning best practices and 
effective land use policies into new zoning code that responds to the unique landscape and character of 
Valdez, consistent with the vision, goals and implementation actions of PlanValdez. 

Organization Chart 

 

Project Schedule 
The team anticipates this project will take approximately 6 months to conduct review of current code, engage 
with the Working Group, public and relevant stakeholders, and complete a full review draft of the new Title 
17 code. We anticipate the final approval process will be successful based on the proposed foundation of 
education, discussion and iterative review; however, the approval process may extend later into spring 2023, 
depending on the pace of public hearings with the Planning and Zoning Commission and City Council. 

 

City of Valdez
Planning Department

Kate Huber
Planning Director

Agnew::Beck (Lead)

Anna Brawley, AICP
Project Manager

Shelly Wade, AICP
Principal-in-Charge &

Facilitation Lead

Kirsten Cohen
Design Staff

Stantec (Subcontractor)

Ryan Givens, AICP
Planner & Code Specialist

Erin Perdu, AICP
Planner & Code Specialist

Patrick Marchman, AICP, SCR
Planner, Climate + Resilency

July 2022 - March 2023 Jul 22 Aug 22 Sep 22 Oct 22 Nov 22 Dec 22 Jan 23 Feb 23 Mar 23

TASK 1: Project Management 

TASK 2: Existing Code Analysis  

TASK 3: Community Engagement        

TASK 4: Title 17 Code Revisions   

TASK 5: Title 16 Code Recommendations 

TASK 6: Map Revisions 

TASK 7: Final Code (Title 17) 

TASK 8: Adoption Process Support   

 = meeting or workshop (in person)      = product or deliverable

Valdez Title 17 Code Revision
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Project Management Practices 
Our team will follow these project management guidelines and practices to support effective teamwork and 
completion of project deliverables on time and within budget. 

Regular Status Reporting 
Good communication and regular status reporting are keys to the success of any project. For the project to 
be successful, the client project manager should plan to partner with the Agnew::Beck project manager on a 
day-to-day basis to address project issues as they arise and provide leadership and direction to the project 
team. We will provide monthly status reports to City staff and will conduct bi-weekly check-ins to assess 
project progress and identify key next steps.   

Scope Management 
It is not uncommon for the scope of a project to change as more is learned during the discovery and analysis 
process; however, changes in scope can have an impact on a project’s budget and timeline, and it is important 
to set up a clear process for handling such changes. The Agnew::Beck project manager will work directly with 
the City project lead to identify and discuss potential scope changes as needed to achieve the project’s 
objectives.  If applicable, Agnew::Beck will provide timely change orders or contract addenda in a timely 
manner, following authorization by the City, to control costs and budget allocations.  

Timeline Management 
A project timeline will highlight benchmarks, intermediary goals, and deliverables for completion by the 
project team to keep the project on track. The Agnew::Beck project manager will work closely with the City 
project lead to troubleshoot any unexpected delays that occur. Changes to the timeline based on internal or 
external forces will be communicated to the project team as they occur, and the project timeline will be 
adjusted accordingly.  

Budget Management 
When creating the project budget, Agnew::Beck estimates the level of effort a project is anticipated to require 
on a task-by-task basis. At the aggregate level, the project budget outlines the total funding available for the 
project based on the scope outlined in this document. The project manager will monitor the budget regularly. 
If changes in scope or delays in the project timeline present a risk to the total project budget, the 
Agnew::Beck principal and City project lead will be notified as soon as possible.  

Team Resources 
Agnew::Beck occupies a fully functioning office, served by all necessary office equipment to complete tasks in 
a timely and professional manner. Agnew::Beck possesses the following computer software for report 
production: all Microsoft Office programs, Adobe Acrobat and Adobe Creative Suite, ArcGIS, WordPress, 
and Campaign Monitor. Agnew::Beck has good working relationships with several local printing companies, 
as well as a solid understanding of how to submit documents for print and package for mailing. Agnew::Beck 
has reliable Internet access and in-house expertise in website design and web-based communication, as well as 
excellent working relationships with other professional web designers and technicians. Work will be 
performed by Agnew::Beck in Anchorage, Alaska; Stantec staff will work remotely in Bellevue, Washington 
and Minneapolis, Minnesota, based on the location of the firm’s most qualified code writers. Staff members 
are available to attend project meetings at client offices or other locations required by the project. 
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Team Qualifications 

Firm Overviews 
Agnew::Beck Consulting 
Agnew::Beck is a multidisciplinary consulting firm based in Anchorage, Alaska. We are skilled in analysis, 
policy development, planning, public engagement, and project implementation. Since 2002, we have helped 
our clients strategically respond to challenges and opportunities to achieve their goals. We work to build 
healthy communities locally, regionally, and statewide. 

Our firm’s areas of specialty include: 

• Land Use, Economic Development and Community Planning 
• Communications and Public Engagement 
• Data Analysis and Market Research 
• Capacity Building and Technical Assistance 
• Tribal Governance and Operations 
• Housing and Affordable Housing 
• Strategic Planning and Facilitation 
• Grant Writing and Project Financing 

By combining creativity and vision with practical implementation, Agnew::Beck helps clients accomplish 
short-term objectives and set out a clear path for long-term success. We are committed, passionate, and 
practical partners, working together to identify and tackle a project’s most important issues with smart, 
effective solutions, and with community stakeholders at the center of the process. 

“Engage, Plan, Implement” is our approach to helping people, places and organizations get beyond ideas and 
issues, and get into making things happen. 

About Stantec 
Stantec Consulting Services, Inc (Stantec) is a multi-disciplinary consulting firm with specific expertise in 
community planning, redevelopment strategies, infrastructure design, and policy advising. Since 1954, 
Stantec’s design professionals partner with local communities to create captivating and functional places for 
diverse populations and backgrounds; our guiding value is “design with community in mind.” Communities 
are fundamental. Whether around the corner or across the globe, they provide a foundation, a sense of place 
and of belonging. 

Stantec unites 22,000 employees working in over 400 office locations across 6 continents with a major office 
in Anchorage. Our work includes professional consulting in planning, urban design, architecture, engineering, 
and environmental sciences. Stantec’s planners have experience in public policy, comprehensive planning, 
urban design, zoning codes, land use entitlements, and a variety of special projects focused on urban 
redevelopment and growth management.  

Zoning and Land Use Regulations: Stantec’s planners frequently author zoning and land development 
standards that implement the community’s vision and urban design preferences. Because we have also 
worked as public sector planners, we have a firm understanding of the entitlement process, dimensional 
standards, and land use. We understand that a code needs to be easy to use and interpret, making it easy for 
property owners and developers to give the city what it wants. Stantec’s planners also understand the 
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connection between Comprehensive Plans/Specific Plans and the implementing zoning standards, so the 
community’s vision and aspirations are realized through quality (re)development projects. We write land use 
regulations that embody the community’s needs, whether that be a form-based approach or traditional 
Euclid-style zoning regulations. 

Land Development: Stantec’s planners understand land development in terms of design, market conditions, 
and entitlement procedures (e.g., site plan review, design review, and legislative procedures). Stantec’s 
planners work with private developers through all phases including feasibility, permitting, and construction. 
Its planners understand the connection between local policy and actual real estate investment. Stantec’s 
planners will apply their land development knowledge to verify that its zoning recommendations respond to 
market demands and construction requirements. 

Relevant Project Experience 
Anchorage Downtown Comprehensive Plan Update and Implementation 
Municipality of Anchorage | 2021-2022 | Agnew::Beck | As subcontractor to Huddle AK, Agnew::Beck 
has supported the Municipality of Anchorage Planning Department to prepare a targeted update to the 
Anchorage Downtown Comprehensive Plan, and implement specific recommendations. The targeted update 
assessed present-day conditions by reviewing the most recent economic, housing, and demographic data; 
public feedback; recommended changes to municipal code; and evaluating land use incentives to revitalize 
and develop Downtown Anchorage. Agnew::Beck prepared a housing market study to support the targeted 
update and offered peer review of the planning recommendations and implementation strategies. 
Agnew::Beck has assisted the Planning Department with implementation of priority strategies through three 
different initiatives. First, Agnew::Beck supported financial feasibility and pro forma analysis of new housing 
in Downtown Anchorage, convening a working group of private developers, State agencies and local officials 
to identify incentives for new housing and redevelopment in downtown. Second, Agnew::Beck helped to 
develop a target number for new housing units in Downtown (1,400 new units in the next 10 years), 
reviewing housing strategies of other comparable communities. Third, Agnew::Beck supported a process to 
update the development code in Downtown by sharing economic and financial feasibility data and providing 
context for recommended changes that simplify Downtown’s zoning code. The plan was adopted by the 
Anchorage Assembly in April 2022. 

Work Sample: Public hearing draft [final version is not yet published online] 
https://www.ourdowntownanchorage.com/9670/widgets/40082/documents/24619 

Holly Springs Unified Development Ordinance 
Town of Holly Springs, NC | 2021 | Stantec | Stantec created a new Unified Development Ordinance for 
the Town of Holly Springs, NC, which included zoning and subdivision regulations. The new code was 
designed to be heavily graphic, easy to use, and greatly streamlined from the previous version. The Stantec 
team drafted regulations in line with the Town's recently adopted Land Use and Character Plan, including: 
districts that allowed a wider variety of housing types; increased densities in several districts; site design 
standards that ensure mixed use is developed with pedestrians and quality-of-life in mind. To encourage 
development in accordance with the city's vision, the new UDO also includes a greatly streamlined review 
process for reviewing land use and development applications, particularly those that follow UDO standards. 

Work Sample: Unified Development Ordinance (UDO) 
https://www.hollyspringsnc.us/DocumentCenter/View/38082/UDO_Full_SUP1 

Brooklyn Park Zoning Diagnosis and Ordinance Overhaul 

https://www.ourdowntownanchorage.com/9670/widgets/40082/documents/24619
https://www.hollyspringsnc.us/DocumentCenter/View/38082/UDO_Full_SUP1
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City of Brooklyn Park, MN | 2021 | Stantec | After completing the comprehensive plan for Brooklyn 
Park, Stantec completed a zoning diagnosis and overhaul of the ordinance. The zoning diagnosis served as a 
link between the comprehensive plan and updates to the code language. The team analyzed the ordinance and 
conflicts with comprehensive plan goals and objectives, called out opportunities to streamline the ordinance; 
identified outdated provisions and areas that could lead to legal challenges. The team then worked with the 
Planning Commission to break down the necessary revisions into manageable chunks and complete the 
revisions section-by-section. One focus of revision was eliminating or revising requirements that hampered 
equity and inclusion without a significant public purpose, such as minimum garage size and basement 
requirements for homes that priced out many segments of the population. 

Work Sample: Code Analysis report is available on request. 

Carbon County Communities Zoning and Regulatory Analysis 
Helper, UT and Price, UT| 2021 | Stantec | As part of the Carbon County US EPA Brownfield 
Community Wide Assessment Grant, Ryan led comprehensive analyses of the City of Helper and City of 
Price, UT current zoning, land use, and development regulations to (i) identify potential regulatory barriers 
and (ii) define opportunities to support urban infill, adaptive reuse, and redevelopment projects in and around 
downtown and at key nodes along the key commercial corridors in each city, (iii) opportunities to protect and 
strengthen the established community character, and (iv) strategies to streamline permitting and approval 
processes. The analysis examined existing conditions and recent revitalization initiatives, establishing a base 
line of where the community wants to be in the future. The team facilitated staff interviews to understand 
their goals for redevelopment and current challenges with the current regulations (that were in place). The 
final report identified code challenges by topic and listed potential text refinements to accommodate the 
community's goals, followed by drafting revised code language for the City of Helper. 

Work Sample: Code Analysis reports for both communities are available on request. 

Cordova Comprehensive Plan Update 
City of Cordova | 2018 – 2019 | Agnew::Beck | In 2018, the City of Cordova selected Agnew::Beck to 
help update community’s comprehensive plan. Agnew::Beck worked hard to engage the community in the 
plan update, offering innovative and diverse methods for connecting with residents. This included a survey 
and interactive map; a facilitated conversation and informational booth at Cordova’s annual Iceworm 
Festival; a “question of the month” series seeking additional input on priority topics, a visitor survey and 
interviews with residents and community leaders. The public review period extended through the summer to 
allow seasonal residents to participate in the process, while also accommodating the busy summer fishing 
season, when residents may have limited availability to participate in a planning process. The plan was 
adopted by the Cordova City Council in December 2019. 

Work Sample: Final Plan 
https://www.cityofcordova.net/wp-content/uploads/2021/08/2019-Cordova-Comprehensive-Plan.pdf.pdf 

Kenai Peninsula Borough Comprehensive Plan Update 
Kenai Peninsula Borough | 2017 – 2019 | Agnew::Beck | The Kenai Peninsula Borough (KPB), located 
in southcentral Alaska, is a diverse region with abundant natural resources, thriving communities and 
opportunities for future growth. The Borough also faces serious challenges, including statewide issues of high 
costs, small and aging populations, distance from regional and global markets, high proportion of public lands 
and a severe decline in State revenue to support local services. In 2017, KPB selected a consultant team led by 
Agnew::Beck to update the comprehensive plan. From spring to fall 2017, the team worked closely with 
Borough leadership and staff to evaluate the 2005 comprehensive plan; research the relevant issues and trends 

https://www.cityofcordova.net/wp-content/uploads/2021/08/2019-Cordova-Comprehensive-Plan.pdf.pdf
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that impact KPB’s people, communities and economy; engage with residents, businesses, tribal leaders and 
stakeholders in meetings, interviews, focus groups, and popular community events for their perspectives and 
ideas for the future; and identify potential goals, strategies and specific actions that formed the basis of the 
new comprehensive plan. The team attended over 20 community events, facilitated 15 stakeholder 
workshops, and conducted over 50 one-on-one interviews to collect data, identify issues, and build support 
for the final plan. A large component of the plan was dedicated to land use and transportation planning, 
including elements such as access control, freight, and non-motorized uses. The draft plan was released in 
Spring 2018 and was well received during the public review process. The plan was adopted by the KPB 
Planning Commission and Borough Assembly in November 2019 and was later awarded “Best Community 
Engagement Effort” by the Alaska Chapter of the American Planning Association.  

Work Sample: Final Plan 
https://www.kpb.us/images/KPB/PLN/PlansReports/Comp_Plan/2019_KPB_Comprehensive_Plan.pdf 

Fairbanks Salcha-Badger Road Area Plan 
Fairbanks North Star Borough | 2018 – 2019 | Agnew::Beck | The Salcha-Badger Road area has 
experienced profound changes over the past twenty years. The area’s population grew rapidly from 2000 to 
2010. Two squadrons of F-35 fighter jets are being stationed on nearby Eielson Air Force Base, which is 
expected to bring additional residents, employment opportunities and infrastructure investments to the 
region. The FNSB hired Agnew::Beck to develop the Salcha-Badger Road Area Plan, which serves as a 
community resource and guide for immediate and longer-term housing, transportation, utilities, recreation 
and commercial needs in the region. It also included a land use map and set of recommended policies to 
achieve the community’s vision and goals. The project involved extensive outreach, including open houses, a 
survey, an interactive web-based commenting map, interviews, e-newsletters, a project webpage. The plan was 
unanimously adopted by the Borough Assembly in September 2019. In 2020, the project team was awarded 
“Best Community Plan” from the Alaska Chapter of the American Planning Association. Portions of the plan 
are being implemented, most recently an approved rezone of the 166-acre Peede Tract for recreation uses. 

Work Sample: Final Plan  
https://fnsb.gov/DocumentCenter/View/447/Salcha-Badger-Road-Area-Plan-PDF 

Kodiak Mill Bay Road Area-Wide Planning Study  
Kodiak Island Borough | 2019 | Stantec and Agnew::Beck| Kodiak’s Mill Bay Road corridor is 
emerging as Kodiak’s new commercial hub, as area businesses slowly relocate outside the tsunami hazard area 
along its waterfront. Stantec led a redevelopment planning initiative for the Mill Bay Road corridor to address 
blighted properties, improve pedestrian/bicycle mobility, and support commercial reinvestment. Agnew::Beck 
provided market analysis to support and guide the planning efforts. Stantec led a robust stakeholder 
engagement process that included roundtable interviews with government partners, developers, property 
owners and the general public; these interviews articulated the community’s needs and redevelopment goals. 
Stantec identified strategic rezones, regulatory amendments, and potential tax incentives to support future 
commercial services and mixed-use development. Stantec created a Framework Plan to designate opportunity 
sites and future capital projects; created recommendations for landscaping standards, small lot subdivision 
options, and property maintenance requirements; and authored an action plan for project implementation. 
Kodiak Island Borough is currently implementing the project recommendations into code. 

Work Sample: Final report is available on request. 

  

https://www.kpb.us/images/KPB/PLN/PlansReports/Comp_Plan/2019_KPB_Comprehensive_Plan.pdf
http://www.salchabadgerplan.com/
https://fnsb.gov/DocumentCenter/View/447/Salcha-Badger-Road-Area-Plan-PDF
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Agnew::Beck Staff 

Shelly Wade, AICP | Principal in Charge, Community Engagement Lead 
A lifelong Alaskan, Shelly was raised in North Pole and is a skilled project manager, facilitator, planner, and 
public engagement lead that excels at developing and implementing complex, multi-faceted stakeholder 
engagement processes and tools. She has successfully managed hundreds of planning projects across Alaska, 
and more recently, in the Lower 48 with projects in eastern Idaho and southern Colorado. Shelly uses her 
natural facilitation skills to assist communities, organizations and agencies create sustainable practices and 
healthier environments. She has worked directly with and diligently for public, private, and non-profit 
partners to ensure plan development and implementation success. She is highly requested by agencies and 
entities across the state to facilitate and sometimes mediate difficult processes. She is particularly adept at 
negotiating sometimes tough topics and personalities, including the management of multi-partner/multi-
disciplined project teams, to help groups representing diverse partners identify their goals and tools for 
achieving their vision. Shelly has managed several award-winning comprehensive planning and community 
engagement projects across Alaska, including the referenced Salcha-Badger Road Area Plan and Kenai 
Peninsula Borough Comprehensive Plan Update. Shelly is the President of the Alaska Chapter of the 
American Planning Association, a Western Planner Board Member, and Interim Co-Chair of the Tribal and 
Indigenous Planning Interest Group of the American Planning Association. She is one of five women co-
owners of Agnew::Beck Consulting.  

Anna Brawley, AICP | Project Manager & Planner 
Anna is a senior associate with Agnew::Beck, with over 10 years of experience in planning and public policy, 
and is AICP certified since 2017. She effectively navigates between the details and the big picture to organize 
the contract team, client staff, partners and other stakeholders to achieve a project’s goals. Anna has led and 
supported public involvement processes for multiple planning projects across Alaska, from boroughwide 
comprehensive plans to site specific land use plans, and ranging from in-person meetings to project 
presentations to surveys and public comment periods. She also has extensive experience in planning and 
policy research, data analysis, case study development, and communicating complex ideas and findings to a 
variety of audiences in support of consensus building and decision making. 

Kirsten Cohen | Design Associate 
Kirsten recently returned to Agnew::Beck as an Associate. She was one of Agnew::Beck’s first employees, and 
has worked with the firm on and off over the years as an employee or subcontractor assisting with design 
work. She brings a strong ability to support document and graphics production, meeting support, website 
updates and design-related work. Prior to re-joining Agnew::Beck in the spring of 2022, Kirsten provided 
environmental regulatory compliance support to public and private sector clients in Alaska. 

Stantec Staff 

Ryan Givens, AICP | Senior Planner/Urban Designer 
As a land use and urban design expert, Ryan leads regulatory and policy projects for cities and county 
governments. In this role, Ryan translates the community’s vision into a regulatory framework to guide future 
development to the desired urban form. With this experience, he authored several zoning codes, design 
guidelines, stormwater manuals, and subdivision ordinances for local communities. He is skilled at writing 
development standards for established communities, which promote infill and redevelopment in an urban 
context. Ryan understands both conventional zoning and form-based regulatory approaches. He facilitates 
stakeholders to select the regulatory approach that best aligns with local values and objectives. He knows how 
to seamlessly weave new policies into a community’s existing codes and regulations. 
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Erin Perdu, AICP | Planning Group Leader, Midwest Region & Senior Urban Planner 
Erin is a Senior Urban Planner with professional planning experience in both the public and private sectors. 
In her roles as staff planner and Community Development Director for multiple municipalities, she has 
gained an intimate knowledge of planning and zoning administration along the way. Erin has served as the 
project manager and lead planner on zoning audits, new zoning ordinances, comprehensive plans, and small 
area studies. She views zoning as the primary means to achieving a community’s vision. Erin approaches all 
zoning projects with an eye toward making ordinance simple, concise, easy to use and understand - thus 
making it easy for developers to give the community what it wants. 

Patrick Marchman, AICP, SCR | Senior Climate Risk & Resilience Advisor 
Patrick is a program manager, planner and strategic advisor specializing in resilience, climate adaptation and 
climate risk, climate-induced relocation and managed retreat, hazard mitigation, and sustainability. He has 
managed local, state and regional programs with over $1 billion in funding. Patrick also founded an industry-
leading group in the climate adaptation space, serves as a board member for several climate and natural 
hazard-focused organizations, and built a climate resilience and sustainability practice. He has a passion for 
making connections to deliver solutions to the climate crisis and to build a more resilient and sustainable 
world. He is an AICP-certified planner and SCR (Sustainability and Climate Risk) certified professional. 

Client References 
Kellen Spillman, Community Planning Director, Fairbanks North Star Borough, 907-459-1266, 
kellen.spillman@fnsb.gov   

Sam Greenwood, Public Works Director, City of Cordova, 907-424-6231, publicworks@cityofcordova.net   

Nick Tatton, Community Director, City of Price, 435-636-3184, nickt@priceutah.net 

 

  

mailto:kspillman@ci.fairbanks.ak.us
mailto:publicworks@cityofcordova.net
mailto:nickt@priceutah.net
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Fee Schedule and Cost Estimate 
The table below includes both firms’ hourly rates by staff member, which form the basis of the cost estimate 
for professional services in the table on the following page. 

Project expenses are also listed in the cost estimate, specifically travel expenses (flight, hotel and per diem) for 
onsite visits to Valdez, Alaska as specified in the Scope of Work. Expenses will be invoiced at cost. 

Fee Schedule 
Firm and Staff Member Hourly Rate 

Agnew::Beck 

Shelly Wade, Principal + Owner $175 

Anna Brawley, Senior Associate $145 

Kirsten Cohen, Design Associate $110 

Stantec 

Ryan Givens, Senior Planner/Urban Designer $187 

Erin Perdu, Senior Planner/Group Leader $187 

Patrick Marchman, Senior Advisor $147 
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Cost Estimate 

  

Valdez Title 17 Zoning Ordinance Revision; Agnew::Beck/Stantec Team Cost Estimate
TASKS TOTAL

Task 1: Project Management $10,598

Task 2: Plan & Existing Code Analysis $8,806

Task 3: Public Outreach $39,008

Task 4: Title 17 Code Revisions $30,170

Task 5: Title 16 Code Recommendations $4,907

Task 6: Map Revisions $6,455

Task 7: Final Code Preparation $6,190

Task 8: Adoption Support $14,359

Total Professional Services $120,493

Travel + Per Diem* $5,000

Other Expenses** $250

TOTAL*** $125,493

EXCLUSIONS + TERMS
  *  Travel & Per Diem - Includes roundtrip airfare and per diem for two A::B and one Stantec team member to 

conduct two in-person visits in Valdez. NOTE: Stantec team member is traveling from L48. A::B team members are 

traveling from Anchorage. 

 **  Other Expenses - Include costs for phone and related equipment and services required in the normal 

performance of the contract. Costs for services required to produce informational, advertising or meeting materials 

are included in this budget; however, costs for printing, mailing or otherwise distributing these materials, or for 

paid advertising or other public notices are not included in this budget and would be paid for directly by client, as 

needed. Digital versions of all final materials will be submitted in an organized manner to the client for future 

editing, use and reproduction. Rights to final versions of all materials are transferred to the client upon conclusion 

of the project. A::B reserves the right to use any and all project materials for educational and marketing purposes. 

A::B reserves the rights to any draft or conceptual materials developed in the course of the project, or other 

materials specified in the terms of the contract.

***  A::B reserves the right to move budget between tasks, staff and subcontractors so long as costs do not exceed 

the total budget. 
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SHELLY WADE, AICP, Principal and Owner 
A lifelong Alaskan, Shelly was raised in North Pole and is a skilled project manager, 
facilitator, planner and public engagement lead that excels at developing and 
implementing complex, multi-faceted stakeholder engagement processes and tools. 
She has successfully managed hundreds of planning projects across Alaska, and 
more recently, in the Lower 48 with projects in eastern Idaho and southern 
Colorado. Shelly uses her natural facilitation skills to assist communities, 
organizations and agencies create sustainable practices and healthier environments. 
She has worked directly with and diligently for public, private and non-profit 
partners to ensure plan development and implementation success. She is highly 
requested by agencies and entities across the state to facilitate and sometimes 
mediate difficult processes. She is particularly adept at negotiating sometimes tough 
topics and personalities, including the management of multi-partner/multi-
disciplined project teams, to help groups representing diverse partners identify their 
ultimate goal and tools for achieving that vision.  
 
SELECT PROJECT EXPERIENCE 
NOTE: Shelly’s role on all projects listed below – Principal in Charge, Project 
Manager, Senior Planner, Facilitation and Stakeholder Engagement Lead  

Local Government Entities 
• Fairbanks North Star Borough:  

o FNSB Comprehensive Economic Development Strategy (2021-present) 
o FNSB Comprehensive Roads Plan (2020-preesent)  
o Fairbanks Downtown Plan (2020-present) 
o Update to Eielson Air Force Base Regional Growth Plan Housing Model 

(2021) 
o Salcha-Badger Road Area Plan (2017-2019) 
o Eielson Air Force Base Regional Growth Plan (2017-2018) 

• Northwest Arctic Borough (NAB): NAB Comprehensive Plan Update (2020-
2022) 

• City of Saint Paul Island: City of Saint Paul Island Strategic Planning (2017; 
2021)  

• Kenai Peninsula Borough (KPB): KPB Comprehensive Plan Update (2016-2019) 
• City of Cordova:  

o Cordova Comprehensive Plan Update (2018-2019) 
o City of Cordova: Southfill Commercial Area Site Plan and Planning 

Commission/City Council Comprehensive Planning Training (2013) 
• Municipality of Anchorage: Stormwater Water Utility Implementation Plan (2017) 
• City of North Pole: City of North Pole Comprehensive Strategic Plan and 

Implementation Technical Assistance (2015-2017) 
• Petersburg Borough: Petersburg Borough Comprehensive Plan Update and Harbor 

Master Plan (2014-2015) 
• City of Unalaska: City of Unalaska Land Use Plan (2014-2015) 
• City of Manokotak: Manokotak Comprehensive Plan Update (2014-2015) 
• Mat-Su Borough: Big Lake Community Impact Assessment (2012-2014)  
• Lake and Peninsula Borough: Lake and Peninsula Borough Comprehensive Plan 

(2012) 
• City of Bethel: Bethel 2035 Comprehensive Plan Update (2010-2011) 

 
 
 

EDUCATION 
Master of Science in Community and 
Economic Development and Sociology. Peace 
Corps Fellows Program. Illinois State 
University, Normal, IL. 2004 
Bachelor of Science in Anthropology. 
University of Alaska-Fairbanks, 
Fairbanks, AK.1993 

PROFESSIONAL 
EXPERIENCE 
Agnew::Beck Consulting: Principal/Owner, 
2016-present; Managing Associate 2013-
2016; Senior Planner, 2007-2013 

CERTIFICATIONS  
AND AFFILIATIONS 
American Institute of Certified Planners 
(AICP) 
President, Alaska Chapter, American 
Planning Association (APA) 
Board Member, Western Planner  
Co-Chair, Tribal and Indigenous Planning 
Interest Group of APA 

AWARDS 
2020 Award for Best Community Plan 
Salcha-Badger Road Area Plan  
2020 Award for Best Community 
Engagement  
Kenai Peninsula Borough Comprehensive 
Plan Update 
2018 Award for Rural Innovation, 
Western Planner, Tribal & Indigenous 
Planning with Shoshone-Bannock Tribes 
2012 Award for Best Comprehensive Plan 
Big Lake Comprehensive Plan Update  
2013 Award for Best Public Outreach 
Effort, Mat-Su Health Foundation Health 
Needs Assessment: Community Engagement 
Initiative  
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Private Sector 
• Donlin Gold Strategic Planning and Partner Dialogue (2019-present)  
• Teck Community Relations Department: Strategy Planning and Technical 

Assistance (2019-2020) 
 
Tribal Entities 
Associate of Village Council Presidents (2017-present):  

• Yukon Kuskokwim Comprehensive Economic Development 
Strategy Planning and Technical Assistance  

 
Chenega IRA Council/Native Village of Chenega (2014-present): 

• Tribal Administrative Services and Funding Research and Development 

Tribal Government of St. Paul Island (2015-present): 
• St. Paul Visitor Feasibility Study  
• Health and Wellness Strategic Plan  
• St. Paul Island Comprehensive Economic Development Strategy 
• Tribal Strategic Plan 

Tanana Chiefs Conference (2015-2016; 2020-2022):  
• Tanana Chiefs Conference Comprehensive Economic Development 

Strategy & Economic Recovery Plan  
 

Olgoonik Corporation (2021)  
• Wainwright Community Visioning   

 
Native Village of Eyak (2018-2019):  

• Cordova Healthcare Partners Collaboration Facilitation  

Confederated Tribes of the Umatilla Indian Reservation (2019):  
• Yellowhawk Tribal Health Center Community Health Improvement Plan Facilitation 

Shoshone-Bannock Tribes (2016-2019):  
• Shoshone-Bannock Tribes Comprehensive Economic Development Strategy  

 
Government Agencies 
United States Fish and Wildlife Service Alaska Region (2015-present): 

• Kuskokwim River Salmon Management Partner Dialogue Facilitation  
• Regionwide Refuges Planning 
• Yukon Delta Refuge Visioning Workshop  
• Yukon Flats Refuge Visioning Workshop and Technical Assistance  
• Department of Interior Reorganization Workshop 
• Regionwide Strategic Priorities Planning  
• Regionwide Communications Planning  
• Regionwide Administration Team Planning  
• Regionwide and Alaska Maritime-Focused Invasive Species Planning 
• Alaska Maritime Refuge Visioning Workshop  
• Regionwide Anthropocene Workshop and Planning  

Chugach National Forest (2008-2018):  
• Chugach National Forest Plan Revision – Planning and Stakeholder 

Engagement   
• Children’s Forest Strategic Planning and Facilitation  
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ANNA BRAWLEY, AICP : : SENIOR ASSOCIATE 
Anna brings knowledge, insight and deep commitment to each project. She 
exemplifies a professional dedication to serving the public interest through data-
driven decision making, empowering all stakeholders’ voices, understanding the 
complex influences of history and culture on a community’s current issues, and 
exploring long-term implications of choices we make today. Anna assumes diverse 
roles on projects in public health, public policy, land use planning, research and data 
analysis, organizational planning, communications and other fields. She effectively 
navigates between the details and the big picture to organize the contract team, 
client staff, partners and other stakeholders to achieve a project’s goals. She 
maintains a strong reputation of trust, transparency, diligence and finding positive 
solutions for all parties. Anna is also an active volunteer in her community, with a 
focus on educating and empowering people to participate in public processes. 

SELECTED PROJECT EXPERIENCE 
Fairbanks Downtown Plan, Fairbanks North Star Borough 
February 2022 to present | Lead development of updated draft plan, conducted 
data analysis of police data to assess public safety issues in Downtown, assisted 
project manager with Working Group and public hearings on plan progress. 
Currently supporting review process of draft plan, for future public outreach. 
Technical Assistance for Anchored Home Plan, Anchorage Coalition to End 
Homelessness, Alaska Mental Health Trust Authority, Rasmuson Foundation 
February 2018 to May 2020 | Support stakeholder-driven planning process to 
develop community plan to address homelessness. Drafted Anchored Home plan, 
adopted by Anchorage in 2018. Supported series of community conversations. 
Led development of 2020 gap analysis methodology to inform 2021 priorities. 
Kenai Peninsula Borough Comprehensive Plan, Kenai Peninsula Borough 
February 2017 to October 2019| Produced current conditions summary and 
public outreach materials; summarized public engagement; led production of 
multiple chapters, coordinated drafting. Plan approved November 2019. 
Fairbanks Salcha Badger Road Subarea Plan| Fairbanks North Star Borough 
August to December 2018| Assisted with issues and opportunities report and 
produced series of maps depicting current conditions: land use, land ownership, 
development capability, utilities and key facilities. Plan approved September 2019. 
Chugiak Eagle River Site Specific Land Use Plan Update | Municipality of Anchorage 
January 2016 to March 2018 | Developed and conducted public engagement 
and feasibility analysis to update existing plan for 92-acre parcel in Eagle River. 
Supported approval process by Heritage Land Bank, Chugiak Eagle River 
Advisory Board, and Anchorage Assembly. Plan approved 2018. 
Land Use + Economic Development Plan, Denali Borough 
February to September 2017 | Designed, conducted public outreach for 
strategic land use and economic development plan: residents survey, four 
community workshops, meetings with advisory committee. Led development of 
public engagement materials, maps, draft plan. 
Municipal Planning Services + Training, City of Dillingham 
February 2016 to March 2017| Provided land use planning services (subdivision 
and plat review, code interpretation); trained new planner on key responsibilities. 
Facilitated Planning Commission training with overview of comprehensive plan. 
Fairview Neighborhood Plan, Fairview Community Council 
June 2013 to February 2014 | Created Fairview Land Use Plan Map 
with land use categories, new overlays, community priorities for desired 
neighborhood character. Created annotated map highlighting changes. 

AFFILIATIONS 
Municipality of Anchorage, Budget 
Advisory Commission 
Chair (2022 – present) 

Turnagain Community Council 
President (2022 – present) 
Secretary (2015 - 2019) 
Land Use Comm. Chair (2016 – 2021) 

NeighborWorks Alaska 
Board of Directors (2013 - 2022) 

American Planning Association 
Alaska Chapter Member 
American Institute of Certified Planners 

EDUCATION 
Master of Regional Planning, 2011. 
Cornell University, Ithaca, New York. 
AICP Outstanding Student Award. 

Master of Arts, Social Sciences, 2007. 
University of Chicago, Chicago, Illinois. 

Bachelor of Arts, History, 2006. 
Denison University, Granville, Ohio. 
Salutatorian. 

PROFESSIONAL 
EXPERIENCE 
Agnew::Beck Consulting 
Anchorage, Alaska 
2015 – present | Senior Associate 
2011 –  2014 | Associate 

McMaster-Carr Supply Company 
Elmhurst, Illinois 
2007 – 2009 
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KIRSTEN COHEN 
Kirsten recently returned to Agnew::Beck as Associate. She was one of A::B’s first 
employees, and has worked with the firm periodically as employee and contractor 
assisting with design work. She brings a strong ability to support document and 
graphics production, meeting support, website updates and design-related work. 
Prior to re-joining A::B in the spring of 2022, Kirsten provided environmental 
regulatory compliance support to public and private sector clients in Alaska. Kirsten 
lives in Anchorage with her husband and two sons. She is a passionate skier, enjoys 
recreating on her mountain bike, and loves to spend time in the kitchen. 

SELECTED PROJECT EXPERIENCE 

Graphics Development 
2022 | Layout of Ketchum Housing Matters Draft Annual Housing Actin Plan; 
infographic portraying Alaska’s adolescent mental health continuum of care showing 
children’s and families’ experiences; logo development and site map concepts for 
AK Generation Rehabilitation’s Tiny Homes proposed community for homeless 
individuals; graphics to help portray housing needs in the Alaska Aleutians; postcard 
development to provide awareness and information for community open houses in 
the Fairbanks North Star Borough; Change of Theory forest metaphor graphic for 
Idaho Coalition for Thriving Families, Safer Children.  

Yukon Kuskokwim Health Corporation Design Support  
2018 | Provided rebranding design support services for brochures and posters.  

PRIOR PROFESSIONAL EXPERIENCE 

Work performed by New North Consulting; Kirsten is co-owner and principal. 

Environmental Regulatory Compliance, U.S. Air Force and Army, Alaska at Joint Base 
Elmendorf-Richardson and Fort Wainwright 
2011-2018 | Prepared environmental management plans to meet state permitting 
requirements; provided public education and community outreach materials; 
implemented program management support including personnel training and 
compliance inspections; prepared Emergency Planning and Community Right-to-
Know Act Tier II hazardous chemical inventory reports; worked closely with Air 
Force Environmental Flight and Army Public Works Environmental personnel, in 
addition to coordinating with soldiers, contractors, and Army Corps of Engineers. 
Stormwater Compliance, Trident Seafoods Corporation  
2014-2022 | Designed and produced highly detailed figures and maps for trip 
reports and management plans to meet Clean Water Act compliance requirements. 
Edited and formatted management plans and inspection reports. Prepared 
PowerPoint presentations for employee training. 

Environmental Regulatory Compliance, Peter Pan Seafood Co.  
2020-2022 | Designed and produced highly detailed figures and maps for trip 
reports and management plans, complying with Clean Water Act requirements.  

Design support for small businesses 
2010-2022 | Ongoing design support for SKHOOP, Stock Alpine, Alaska Guide 
Collective, Romney Designs, other Anchorage-based clients. Design of brochures, 
posters, rack cards, guidebook, catalogues, logos, maps, infographics, 
advertisements and web-based announcements. Provide clients with 
technical support and Adobe InDesign guidance. 

EDUCATION 
Bachelor of Arts in Environmental Design. 
University of Colorado, Boulder, CO. 
1999. 

Valedictorian graduate of The Professional 
Food and Wine Program, Cook Street: 
School of Fine Cooking, Denver, CO. 
2003. 

PROFESSIONAL 
EXPERIENCE  
Principal, New North Consulting. 2010-
2022 

SOFTWARE + PROGRAMS 
Proficient in Adobe InDesign, Illustrator, 
Photoshop, and Acrobat  

VOLUNTEER ACTIVITIES 
Website administrator and committee 
member, Anchorage Salmon Run. 2020-
2022. 
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Ryan Givens AICP  

Senior Planner - Regulatory/Policy Planner 
22 years of experience · Bellevue, Washington 

As a land use and urban design expert, Ryan leads 
regulatory and policy projects for cities and county 
governments. In this role, Ryan translates the 
community’s vision into a regulatory framework to 
guide future development to the desired urban form. 
With this experience, he authored several zoning 
codes, design guidelines, stormwater manuals, and 
subdivision ordinances for local communities. He's 
skilled at writing development standards for 
established communities, which promote infill and 
redevelopment in an urban context. Ryan understands 
both conventional zoning and form-based regulatory 
approaches. He facilitates stakeholders to select the 
regulatory approach that best aligns with local values 
and objectives. He knows how to seamlessly weave 
new policies into a community’s existing codes and 
regulations. 

EDUCATION 
Bachelor of Science, Urban and Regional Planning, 
Florida Atlantic University, Boca Raton, Florida, 2000 
CERTIFICATIONS & TRAINING 
American Institute of Certified Planners, Certified Planner 
#019718, Tampa, Florida, 2005 

COMMUNITY INVOLVEMENT 
Planning Commissioner, City of Tacoma Planning 
Commission, Tacoma, Washington, United States 2018-
2022 
PROJECT EXPERIENCE 

Mill Bay Road Area-Wide Planning | Kodiak Borough, 
Alaska | Land Use Planner 
Ryan led an area-wide planning (AWP) project for 
Kodiak's Mill Bay Road corridor aimed to support 
economic reinvestment, improve pedestrian/bicyclist 
mobility, and address brownfield conditions. Ryan and his 
team conducted an existing conditions analysis and then 
led a robust, weeklong community engagement plan to 
identify the community's priorities. Ryan's team created a 
redevelopment strategy plan that includes (a) regulatory 
changes to streamline redevelopment, (b) a capital 
improvements plan to enhance mobility, (c) a public 
incentives package to entice private development to the 
corridor, and (d) a list of potential funding strategies. As 
an appendix to the Plan, Ryan recommended zoning 
changes in underline/strikeout format - the Borough is 
working towards implementation. 

Pinellas County Zoning Code Update* | Pinellas County | 
Clearwater, Florida | Senior Project Manager/Urban 
Designer 
Ryan authored new land development standards to foster 
redevelopment in Florida’s most urbanized County. 
Pinellas County wanted to create a new development 
code that will support quality redevelopment and 
streamline infill projects. The County also wanted to 
create mixed-use centers, multi-modal corridors, and 
strengthen the pedestrian environment.  In this approach, 
Ryan established formal review procedures and form-
based development standards. Ryan led stakeholder 
meetings to implement public sentiments on 
redevelopment goals. 
Unified Development Ordinance | Holly Springs, NC | 
Planner 
Ryan served as a lead author of a new Unified 
Development Ordinance which included both zoning and 
subdivision regulations.  The new code was designed to 
be heavily graphic in content, easy to use, and greatly 
streamlined from the previous version.  Ryan's team 
drafted regulations in line with the Town's recently 
adopted Land Use and Character Plan (Comprehensive 
Plan), including: districts that allowed a wider variety of 
housing types; increased densities in several districts; site 
design standards that ensure mixed use is developed with 
pedestrians and quality-of-life in mind.  To encourage 
development in accordance with the city's vision, the new 
UDO also includes a greatly streamlined (and well-
defined) review process for processing land use and 
development applications, particularly those that follow 
UDO standards. 

City of Helper Zoning and Regulatory Analysis | Carbon 
County | Helper, UT | 2021 | Planner 

As part of the Carbon County US EPA Brownfield 
Community Wide Assessment Grant, Ryan led a 
comprehensive analysis of the City of Helper's current 
zoning, land use, and development regulations to (i) 
identify potential regulatory barriers and (ii) define 
opportunities to support urban infill, adaptive reuse, and 
redevelopment projects in/around downtown and at key 
nodes along the Main Street Corridor. The analysis also 
examined the City’s existing conditions and recent 
revitalization initiatives which established a base line of 
how/where the community wants to be in the future. Ryan 
facilitated a series of staff interviews to understand their 
goals for redevelopment and current challenges with the 
current regulations (that were in place). Ryan authored a 
final report that identified code challenges by topic and 
listed potential text refinements to accommodate the 
community's goals.  Later in the process, Ryan drafted 
revised code language.  



* denotes projects completed with other firms 

City of Price Zoning and Regulatory Analysis | Carbon 
County | Price, UT | 2021 | Planner 
As part of the Carbon County US EPA Brownfield 
Community Wide Assessment Grant, Ryan led an 
analysis of the City’s current zoning, land use, and 
development regulations (as of July 2021) for its 
commercial corridors, Downtown, and industrial 
/manufacturing areas. Ryan and his team of planners, 
reviewed the City’s Land Use Development and 
Management Code and its General Plan to identify (i) the 
existing land use and development standards, (ii) 
potential regulatory barriers to infill and adaptive reuse 
projects, (iii) opportunities to protect and strengthen the 
established community character (focusing on 
Downtown), and (iv) strategies to streamline the 
permitting/approval processes. Ryan provided a final 
report that highlighted potential regulatory barriers to 
redevelopment projects, areas that require clarity, and 
options to improve the zoning standards.   
Chichenoff Property (Sun'aq) Reuse Study | Kodiak, 
Alaska | 2020 | Urban Designer 

As part of the Kodiak Island Borough EPA Brownfield 
Grant, Ryan led a feasibility study for the ~1-acre 
Chichenoff property in Kodiak, Alaska to provide its 
owner, the Sun'aq Tribe, with reuse options for the site. 
Ryan gathered readily available geographic information 
systems (GIS) datasets to create a project basemap 
which included the site boundaries, topography, and 
critical area features. Ryan reviewed the applicable 
zoning/land use requirements and coordinated with 
Stantec's civil engineering team to identify utility services 
- Ryan recorded these findings in a technical 
memorandum. With Sun'aq's guidance, Ryan created two 
potential conceptual reuse options for the property (both 
rooted in residential and community services as the core 
land uses).   
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Erin Perdu AICP  

Planning Group Leader, Senior Urban Planner 
24 years of experience · Minneapolis, Minnesota 

Erin is a Senior Urban Planner with professional 
planning experience in both the public and private 
sectors. In her roles as staff planner and Community 
Development Director for multiple municipalities, she 
has gainined an intimate knowledge of planning and 
zoning administration along the way.  Erin has served 
as the project manager and lead planner on zoning 
audits, new zoning ordinances, comprehensive plans, 
and small area studies. She views zoning as the 
primary means to achieving a community’s vision.  
Erin approaches all zoning projects with an eye 
toward making ordinance simple, concise, easy to use 
and understand - thus making it easy for developers to 
give the community what it wants. 

EDUCATION 
Master of Science, Natural Resources, University of 
Michigan, Michigan, United States, 1997 
Bachelor of Science, Earth Systems, Stanford University, 
California, United States, 1995 
Master of Urban and Regional Planning, University of 
Michigan, Michigan, United States, 1998 
CERTIFICATIONS & TRAINING 
NCI Charrette System Certified, National Charrette 
Institute, Lansing, MI, 2009 
FBCI Certification, Form Based Code Institute, 
Washington, DC, 2010 
PROJECT EXPERIENCE 
Unified Development Ordinance | Town of Holly Springs, 
NC | Project Manager 
Erin served as project manager and lead author of a new 
Unified Development Ordinance which included zoning 
and subdivision regulations.  The new code was 
designed to be heavily graphic, easy to use, and greatly 
streamlined from the previous version.  Erin and the 
Stantec team drafted regulations in line with the Town's 
recently adopted Land Use and Character Plan, 
including: districts that allowed a wider variety of housing 
types; increased densities in several districts; site design 
standards that ensure mixed use is developed with 
pedestrians and quality-of-life in mind.  To encourage 
development in accordance with the city's vision, the new 
UDO also includes a greatly streamlined review process 
for reviewing land use and development applications, 
particularly those that follow UDO standards. 

Zoning Diagnosis and Ordinance Overhaul* | City of 
Brooklyn Park | Brooklyn Park, Minnesota | Project 
Manager 
After completing the comprehensive plan for Brooklyn 
Park, Erin served as lead planner and project manager for 
a zoning diagnosis and overhaul of the ordinance.  The 
zoning diagnosis served as a link between the 
comprehensive plan and updates to the code language.  
Erin and her team analyzed the ordinance and conflicts 
with comprehensive plan goals and objectives, called out 
opportunities to streamline the ordinance; identified 
outdated provisions and areas that could lead to legal 
challenges.  She then worked with the Planning 
Commission to break down the necessary revisions into 
manageable chunks and complete the revisions section--
by-section.  One focus of the revisions was eliminating or 
revising requirements that hampered equity and inclusion 
without a significant public purpose, such as minimum 
garage size and basement requirements for homes that 
priced out many segments of the population. 

Zoning Ordinance Revisions* | City of North St. Paul | 
North St. Paul, Minnesota | Project Manager, Lead Author 
(WSB) 
Erin (WSB) was the project manager and lead author of a 
complete zoning ordinance revision in North St. Paul, MN, 
performed within her role as consulting city planner.   The 
rewrite encompassed a major changes to zoning districts 
and standards to reflect the newly-adopted 2040 
Comprehensive Plan.   
Transit-Oriented Development District* | City of Burnsville 
| Burnsville, Minnesota | Project Manager (WSB) 
Erin was the Project Manager and the lead author of a 
new zoning district for Transit Oriented Development in 
preparation for a Bus Rapid Transit line coming to the 
City.  The new district expands on the Heart of the City 
area and is designed with more flexibility in the use of new 
and existing buildings.  The ordinance is highly illustrative 
and presents regulations in an easy-to-use format so that 
property owners and developers know exactly what is 
expected.  A streamlined development review process 
was designed into the ordinance procedures to encourage 
development that conforms to the City’s vision for the 
area. 
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Patrick Marchman AICP, SCR  

Climate | Resilience and Adaptation | Sustainability | Environment 
18 years of experience · Waterloo, Ontario 

Patrick is a program manager, planner and 
strategic advisor specializing in resilience, climate 
adaptation and climate risk, climate-induced 
relocation and managed retreat, hazard mitigation, 
and sustainability. He has managed local, state 
and regional programs with over $1 billion in 
funding. Patrick also founded an industry-leading 
group in the climate adaptation space, serves as a 
board member for several climate and natural 
hazard-focused organizations, and built a climate 
resilience and sustainability practice. He has a 
passion for making connections to deliver solutions 
to the climate crisis and to build a more resilient 
and sustainable world. He is an AICP-certified 
planner and SCR (Sustainability and Climate Risk) 
certified professional. 

EDUCATION 
Bachelor of Business Administration in Decision 
Sciences, Georgia State University, Atlanta, Georgia, 
United States, 1995 
Master of Marine Affairs / Certificate in Environmental 
Management, University of Washington, Seattle, 
Washington, United States, 2005 
CERTIFICATIONS & TRAINING 
Certificate in Sustainability and Climate Risk, Global 
Association of Risk Professionals, Kansas City, 
Missouri, United States, 2021 
REGISTRATIONS 
Certified Planner, American Institute of Certified 
Planners, 2011-present 
AWARDS 
2021 Climate Change Business Journal Business 
Achievement Award, Advancing Best Practices: 
Climate Change Adaptation & Resilience - founding 
and leading Climate Migration and Managed Retreat 
group for the American Society of Adaptation 
Professionals. 
PROJECT EXPERIENCE 
CLIMATE CHANGE ADAPTATION 
Ridgecrest (CA) Resiliency Study 
Developing prioritization metrics and resilience 
recommendations for community adjacent to NAWS 
China Lake.   

New Jersey Sea Level Rise planning - Long Beach 
Island* 
(through Kleinfelder) Deputy project manager & 
resilience planner to develop sea level rise adaptation 
plan with six cities on Long Beach Island. 

Hull (MA) Dune Restoration 
(through Kleinfelder) Project manager for dune 
restoration as nature-based defense against coastal 
storms and erosion. 

Climate resilience planning consultation (Anchorage, 
AK; East Lansing, MI)* 
(through Thriving Earth Exchange) Provided pro-bono 
resilience consulting services for several cities 
(Anchorage, AK; East Lansing, MI), making both 
policy and organizational recommendations. 
Buyout process consulting (Port Arthur, TX; Miami, 
OK; Ponce, PR)* 
(through Climigration Network) Pro-bono consulting to 
support buyout and relocation discussions for three 
frontline communities in US.   
FEMA Climate Change for Hazard Mitigation Planning 
toolkit* 

(through FEMA) Led development of FEMA’s first 
climate resilience toolkit.  Reviewed and integrated 
best practices from around the world for use by local 
and regional hazard mitigation planners.   

HAZARD MITIGATION AND COMMUNITY 
RESILIENCE 
Swampscott (MA) Community Flood Resilience  
(through Kleinfelder) Reviewed codes and developed 
public-facing documents to support community flood 
mitigation and coastal resilience. 

Horry County (SC) code review and proposed 
updates* 
(through Thriving Earth Exchange) Reviewed Horry 
County, SC code and made recommendations to 
enhance flood resilience for local non-profit group. 

Clive (IA) post-disaster buyout strategy development 
and implementation* 
(through Michael Baker International) Developed 
buyout strategy for repetitive loss properties in Des 
Moines, IA suburb. 
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St. Louis Council of Governments Hazard Mitigation 
Plan Update (and others in FEMA Region VII)* 
(through Michael Baker International) Reviewed and 
assisted in development of 12-15 hazard mitigation 
plans for communities in FEMA Region VII (Missouri, 
Kansas, Nebraska, Iowa).   

COMMUNITY INVOLVEMENT 
Volunteer; founder/co-leader of Climate Migration and 
Managed Retreat member-led interest group, 
American Society of Adaptation Professionals 
(ASAP), United States 2017-present 
Member, Interim Council; Co-chair, Narrative Building 
Working Group, Climigration Network, United States 
2019-present 
Board member, Natural Hazards Mitigation 
Association (NHMA), United States 2021-present 
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