

Summary of Proposals Received				Project: Hermon Hutchens Elementary School Exterior Upgrades - Phase 1					
Bid Opening				Contract No. 1359					
Date: May 3, 2018 at 2:00pm				Project No. 17-310-9509					
Place: Capital Facilities Conference Room				Pinnacle Construction, Inc.		Harris Sand and Gravel, Inc.		Wolverine Supply, Inc.	
Bid Item	Description	Quantity	Unit	Unit Price	Total	Unit Price	Total	Unit Price	Total
BB1	F&I windows in classrooms and cafeteria, including casework and blinds. Re-caulk 2nd story windows. F&I walkways and architectural features as indicated in drawings.	All Req'd	LS	N/A		N/A	\$1,324,764.00	N/A	
BB2	Field engineering, submittals, shop and record drawings, operating instructions, O&M manuals, and close-out punchlist	1	LS	N/A		N/A	\$35,500.00	N/A	
AA1	F&I walkways and architectural features as indicated in drawings.	All Req'd	LS	N/A		N/A	\$22,600.00	N/A	
AA2	F&I Planters and Trees for interior and exterior of buildin as indicated in drawings.	All Req'd	LS	N/A		N/A	\$5,000.00	N/A	
AA3	If test from BB results in a positive, remediate asbestos in clearstory window sealant.	All Req'd	LS	N/A		N/A	\$13,000.00	N/A	
AA4	Additional Classified Fill and Backfill may include up to 1100 tons	1100	TON		\$0.00	31.00	\$34,100.00		\$0.00
DA1	Provide all required to lay 6' sidewalks instead of 8' sidewalks	All Req'd	LS	N/A		N/A	\$1.00	N/A	
	Four Addenda Acknowledged				✓		✓		✓
	Window Submittal				✓		✓		✓
	Critical path baseline schedule				Non Responsive		✓		Non Responsive
	Bid Bond				✓		✓		✓
	Alaska Business License				✓		✓		✓
	Alaska Contractor License				✓		✓		✓
	<b>Total Base Bid</b>				\$0.00		\$1,360,264.00		\$0.00
	<b>Total Base Bid + all alternates</b>				\$0.00		\$1,434,963.00		\$0.00
	Local bidder preference 10%								
	<b>Total Adjusted Bid</b>								
The bid totals are subject to correction after the bids have been completely reviewed.									
Totals have been reviewed		JM		I hereby certify that the above is a true and correct summary of proposals received.					
Totals have been corrected		N/A		Project Manager					