

CITY OF VALDEZ
ALASKA

CONTRACT DOCUMENTS

Project: Civic Center Exterior Staining & Upgrades


Project Number: 18-350-1717

Contract Number: 1575

Cost Code: 350-0310-55000.1717

Issued for Construction

Date: January 6, 2020



City of Valdez
Capital Facilities and Engineering
300 Airport Road, Suite 201
P.O. Box 307
Valdez, Alaska 99686

Project Manager:
Thomas Sanborn

Construction Plan Set Completed By:
Rohde and Associates Incorporated
11925 Old Glenn Highway
Eagle River, Anchorage, AK 99577



**City of Valdez
Contract Documents**

**Project: Civic Center Exterior Staining & Upgrades
Project Number: 18-350-1717 / Contract Number: 1575**

Table of Contents

Invitation to Bid_____	3	
Instructions to Bidders_____	5	
Addendum Acknowledgement_____	10	
Bid Schedule_____	11	
Bid Bond_____	14	
Agreement_____	15	
Acknowledgement_____	17	
Non-Collusion Affidavit_____	18	
Labor and Material Payment Bond_____	19	
Performance Bond_____	21	
Contractor Certificate of Substantial Completion_____	23	
Contract Release_____	24	
Special Provisions_____	27	
Modifications and Additions to the Standard Specifications_____	32	
Minimum Prevailing Wage Rates_____	34	
Addenda 1, 2, 3_____		Attached
Drawings and Specifications Titled “ <u>Civic Center Exterior Staining & Upgrades</u> ”		Attached



**City of Valdez
Invitation to Bid**

Date: January 6, 2020

**Project: Civic Center Exterior Staining & Upgrades
Project Number: 18-350-1717 / Contract Number: 1575**

This project includes, but is not necessarily limited to:

Main Bid:

1. Clean, prepare, and stain the existing cedar siding on the Civic Center.
2. Replacement of cedar sections as necessary with approval of the project manager.
3. Replace three (3) entrance/exits to the Civic Center, including installing an ADA compliant automatic opener at the main entrance, and installing an ADA ramp and metal canopy at the rear emergency exit.

Alternate Bid:

1. Clean, prepare, and stain the existing cedar siding on the Valdez Schools District Office.
2. Replacement of cedar sections as necessary with approval of the project manager.

Engineers Estimate for construction is under \$ 350,000.

Sealed bids from contractors will be accepted until 2:00pm local time on Friday February 7, 2020, at the office of the Capital Facilities Director, 300 Airport Road, Suite 201, P. O. Box 307, Valdez, Alaska 99686. The bids will be publicly opened and read at that time.

A non-mandatory pre-bid conference will be held at the office of the Capital Facilities Director, 300 Airport Road, Suite 201, Valdez, Alaska on Friday January 17, 2020 at 10:00am.

Complete sets of the bid documents may be purchased from Digital Blueprint, 903 West Northern Lights Blvd., Anchorage, AK 99503, (907) 274-4060. Bid documents may also be downloaded from the City of Valdez website at www.valdezak.gov; documents are located under "Bids" on the lower right hand side of the opening page. Bidders are encouraged to download, fill out, and return the Request for Addendum form located at the link listed above to ensure receipt of any addendum issued for this project.

Bid security in the amount of 5% of the total bid is required.

The City reserves the right to waive any irregularities or informalities in a bid and to reject any and all bids without cause.

Current minimum prevailing wage rates as published by the Alaska Department of Labor must be paid if required by law.

Requirements of the Alaska Employment Preference (AS 36.10) must be met.



The City of Valdez “Standard Specifications and Standard Details” shall be used. An electronic copy is available from the City of Valdez website at www.valdezak.gov under “standards and specifications” located on the “quick links” portion of the Capital Facilities Department page.



**City of Valdez
Instructions to Bidders**

**Project: Civic Center Exterior Staining & Upgrades
Project Number: 18-350-1717 / Contract Number: 1575**

CAUTION:

Your bid may be rejected if it is not properly executed. Check that the following items have been accomplished to help assure a responsive bid. Please read Sections 6 and 7 carefully.

1. Bid Form
 - A. The Bid Form has been executed and signed.
 - B. Addendum Acknowledgement Form has been executed and signed.
2. Bid Security or Bid Bond
 - A. An executed Bid Security (Bid Bond) in the amount indicated on the Invitation to Bid.
 - B. Verify that the Certificate showing the Corporate Principal on the form is executed if applicable.
3. Alaska Business License, a copy your current license must be included.
4. Alaska Contactor Certificate of Registration
 - A. A copy of your current Alaska Contractor License of Registration in the bidder's name must be included with the bid.
 - B. The Contractor is required to verify that the appropriate license(s) is in place prior to submitting their bid for the project's scope of work.
5. A bid may be rejected if it contains any alterations or erasures that are not initialed by the signer of the bid.

Note: Any certified checks may be held uncollected at the risk of bidders submitting them.

1. General

Bidders are requested to study and follow these instructions about the method and form for submitting bids to avoid having their bid rejected.

Bidders will find all required forms and documents contained within this assembly. Please notice under Section 7, Required Documents for Bid, as to which forms and documents are required for your bid to be considered.

2. Explanation to Bidders

Requests from bidders concerning interpretations or clarifications of the bid documents shall be made in writing to the project manager or project engineer. Such requests shall arrive at least three working days prior to the date for opening bids. There needs to be sufficient time allowed for a reply to reach all bidders before the submission of the bids. Explanations made will be in the form of an addendum to the specifications or drawings and will be furnished to all bidders and receipt of the addendum must be acknowledged on the Addendum Form.



3. Site Conditions

Bidders are encouraged to visit the site to ascertain pertinent local conditions, location, accessibility, terrain, labor conditions, conditions of surrounding areas, and any other aspect that may impact the project.

4. Addenda Requirements

All bids must include the Addendum Acknowledgement Form. If addendums have been issued the bidder must state on the form all the addendums have been acknowledged. If no addendums were issued then the bidder is to write "NONE" on the form. The Addendum Acknowledgement Form shall be reviewed prior to acceptance of the bid.

5. Submissions of Bids

All bids, including any amendment or withdrawal, must be received at the address shown in the Invitation to Bid no later than the scheduled time of bid opening. Any bid, amendment or withdrawal that has not been actually received by the person opening the bid prior to the time of the scheduled bid opening will not be considered, and bid will be returned unopened. Conditioned or qualified bids unless requested will be considered nonresponsive.

Bids must be in a sealed envelope marked as follows:

BIDS FOR CITY OF VALDEZ
Civic Center Exterior Staining & Upgrades
PROJECT NO. 18-350-1717
CONTRACT NO. 1575
DATE OF BID OPENING: February 7, 2020

CAPITAL FACILITIES DIRECTOR
CITY OF VALDEZ
300 AIRPORT ROAD, SUITE 201
P.O. BOX 307
VALDEZ, AK 99686

6. Preparation of Bids

Bids shall be submitted on the forms furnished, or copies thereof, and must be manually signed in ink. If erasures or other changes appear on the forms, the person signing the bid must initial each erasure or change.

The Bid Form will provide for quotation or price for all items. Bidders must quote on all items. Failure to do so may result in disqualification. Alternative bids will not be acceptable unless requested.

Modification by facsimile of bids already submitted will be considered if received before the bid opening time noted in the Invitation for Bid or the addenda. Modification by facsimile is at the risk of the bidder. The Owner makes no warranty as to telephone line or equipment availability or condition. All addenda must be acknowledged prior to the bid opening; facsimile acknowledgement is acceptable for all addenda issued as long as an original completed form was provided within your sealed bid. Facsimile modifications shall not reveal the total amount of the original or revised bid, but should state the total amount deducted from or added to the original bid.



Facsimile number to use is (907) 835-5574.

7. Required Documents for Bid

The following listed documents are to be completed and submitted at the time of bidding. Deviation from these requirements will be grounds for rejection of the bid.

- A. Addenda Acknowledged Form, fully completed original (see Item 6 above also)
- B. Bid Schedule, fully completed original (see Item 6 above also)
- C. Bid Bond, original
- D. Copy of current and appropriate Alaska Contractor License for this Scope of Work.
- E. Copy of current Alaska Business License

8. Required Documents for Award of the Contract

The following documents must be executed prior to award of the contract and the initiation of work. Contractors are urged to expedite the completion of these documents. This will allow the contract award and notice to proceed to be issued expeditiously. These documents must be submitted within ten (10) working days after the date of notice of award.

- A. Contract Bond (Payment Bond: See Bonding Requirements below)
- B. Contract Bond (Performance Bond: See Bonding Requirements below)
- C. Certificate of Insurance naming City of Valdez as an "Additional Insured"
- D. Certificate of good standing for a Corporation or LLC
- E. Non-collusion Affidavit
- F. Agreement (2 signed copies)
- G. City of Valdez Business Registration
- H. Executed W-9 Form

9. Bonding Requirements

- A. Bid Security (Bid Bond or Certified Check)

Bid Security is required and shall be in the form of a Certified Check for each bid or a Bid Bond prepared on the attached Bid Bond Form.

The Bid Bond must be executed by the bidder as principal and be executed by a surety company authorized to transact business in the State of Alaska. The Owner must approve the surety company.

The Bid Security shall be issued for five percent (5%) of the bid amount.

Bid Securities will be returned to all except the three lowest bidders. The remaining certified checks or bid bonds will be returned, after the Owner and the accepted bidder have executed the Contract. Failure of the Owner to return the certified checks or bid bonds in a timely manner will create no liability on the part of the Owner. If no award has been made within sixty (60) days after the bid opening, all bidders except the one



who has received the notice of intent to award may request the return of their cash, check or bid bonds.

B. Contract Payment Bond

A Contract Payment Bond is not required if the total dollar amount of the contract is less than One Hundred Thousand Dollars (\$100,000).

A Contract Payment Bond is required if the total dollar amount of the contract is equal to or greater than One Hundred Thousand Dollars (\$100,000). Contract Payment Bond will be in the amount of One Hundred Percent (100%) of the Bid amount.

Contract Payment Bond shall be prepared on the Payment Bond Form that is attached. The Bond must be executed by the Contractor as principal and executed by a surety company authorized to transact business in the State of Alaska. The Owner must approve the surety company.

C. Contract Performance Bond

A Contract Performance Bond is not required if the total dollar amount of the contract is less than One Hundred Thousand Dollars (\$100,000).

A Contract Performance Bond is required if the total dollar amount of the contract is equal to or greater than One Hundred Thousand Dollars (\$100,000). Contract Performance Bond) will be in the amount of One Hundred Percent (100%) of the Bid amount.

Contract Performance Bond shall be prepared on the Performance Bond Form that is attached. The Bond must execute by the Contractor as principal and executed by a surety company authorized to transact business in the State of Alaska. The Owner must approve the surety company.

Section 2.80.080 of Valdez City Code provides for a modified contractor bond. Bidders shall familiarize themselves with exemptions allowed and the requirements for exemptions.

10. Bidder Qualifications

Only those short-listed contractors who submitted qualifying proposals in response to the Response for Qualifications and were approved by the City are qualified to bid on this project. Any bids received by contractors not on the short list will be returned unopened.

Before a bid is considered for award, the apparent low bidder may be requested to submit a statement of facts or proof in detail as to his previous experience in performing similar or comparable work, technical abilities, equipment, size, manpower and financial resources to complete and perform the work as outlined in the contract documents, plans and specifications.



11. Withdrawal of Bids

Bids may be withdrawn by written request received from the bidder prior to the bid opening time. Errors on the part of the bidder in preparing the bid, confers no right for the withdrawal of the bid after the bid has been opened.

12. Bidders Interested in More than One Bid

If any one party, by or in name of his or their agent, partner or other person, offers more than one bid, all such bids will be rejected. A party who quoted prices to a bidder is not disqualified from quoting prices to other bidders or from a bid directly for the work.

13. Rejection of Bids

The Owner reserves the right to reject any and all bids, when such rejection is in the interest of the Owner; to reject the bid of a bidder who previously failed to perform properly or to complete on time; and to reject the bid of a bidder who is not, in the opinion of the Owner in, in a position to perform the contract; or to waive any irregularities or informalities in a bid.

14. Hiring of Local Labor

The Owner encourages that every Contractor and Subcontractor, employ to the maximum extent practical and allowed by law, qualified people who regularly reside in the project area.

15. Local Bidder Preference

The Valdez City Code provides for a local bidder preference as follows:

Section 2.80.020 Definitions

“Local bidder” means a bidder that is not delinquent in the payment of any taxes, fees, assessments, or other charges owing the city and satisfies one of the requirements set forth in subsections (1) through (3) of this definition for a period of eighteen consecutive months immediately prior to the opening of a competitive city bid for which the bidder wishes to utilize the local bidder preference:

1. If the bidder is a corporation or limited liability company, the bidder’s primary business address has a city of Valdez postal zip code, as reflected on the bidder’s state of Alaska business license or the records of the State of Alaska Department of Commerce, Community and Economic Development, Division of Corporations;
2. If the bidder is an individual, the bidder’s primary business or residential address has a city of Valdez postal zip code, as reflected on the bidder’s state of Alaska business license;
3. If the bidder is a general partnership, a limited partnership, or a joint venture, at least one of the general partners has a postal zip code compliant with subsection (1) or (2) of this definition.



Section 2.80.065(H) Competitive Bidding

Except where prohibited by state or federal grant requirements, a local bidder, as defined in Section 2.80.020, may be given consideration as low bidder where the offer is the lesser of ten percent or fifty thousand dollars in excess of the lowest offer received from a bidder not qualified as a local bidder. The city may split the award between two or more suppliers in any manner the city deems to be in its best interest.

16. Award of Bid


The bid, if awarded, will be awarded to the lowest responsive responsible bidder as determined by the terms of the City Code and this document.

17. Pre-Bid Conference

A non-mandatory Pre-Bid Conference will be held on Friday January 17, 2020 at 10:00 am at the Capital Facilities Conference Room, 300 Airport Road Suite 201, Valdez, Alaska.

18. Pre-Award Conference

Before the award of the contract a Pre-Award Conference may be held between the Engineer or Project Manager and the apparent low bidder.



**City of Valdez
Addendum Acknowledgement**

**Project: Civic Center Exterior Staining & Upgrades
Project Number: 18-350-1717 / Contract Number: 1575**

The bidder acknowledges receipt of the following addenda and certifies that their contents have been considered in the preparation of this Bid. If there are no addendums please state NONE above your name.

Addendum Number	<u>#1</u>	Dated	<u>01/21/2020</u>	Initials	<u>MM</u>
Addendum Number	<u>#2</u>	Dated	<u>01/22/2020</u>	Initials	<u>MM</u>
Addendum Number	_____	Dated	_____	Initials	_____
Addendum Number	_____	Dated	_____	Initials	_____
Addendum Number	_____	Dated	_____	Initials	_____
Addendum Number	_____	Dated	_____	Initials	_____
Addendum Number	_____	Dated	_____	Initials	_____
Addendum Number	_____	Dated	_____	Initials	_____
Addendum Number	_____	Dated	_____	Initials	_____
Addendum Number	_____	Dated	_____	Initials	_____

BUILD ALASKA GENERAL CONTRACTORS
Company Name

Mary VanLone
Authorizing Name

02/07/2020
Date

OWNER/OPERATOR
Title

Mary VanLone
Signature



**City of Valdez
Addendum Acknowledgement**

**Project: Civic Center Exterior Staining & Upgrades
Project Number: 18-350-1717 / Contract Number: 1575**

The bidder acknowledges receipt of the following addenda and certifies that their contents have been considered in the preparation of this Bid. If there are no addendums please state NONE above your name.

Addendum Number	<u>4.3</u>	Dated	<u>02/04/2020</u>	Initials	<u>TV</u>
Addendum Number	_____	Dated	_____	Initials	_____
Addendum Number	_____	Dated	_____	Initials	_____
Addendum Number	_____	Dated	_____	Initials	_____
Addendum Number	_____	Dated	_____	Initials	_____
Addendum Number	_____	Dated	_____	Initials	_____
Addendum Number	_____	Dated	_____	Initials	_____
Addendum Number	_____	Dated	_____	Initials	_____
Addendum Number	_____	Dated	_____	Initials	_____
Addendum Number	_____	Dated	_____	Initials	_____


BUILD ALASKA LLC
Company Name

TODD VANLIERE
Authorizing Name

02/07/2020
Date

MEMBER
Title

[Signature]
Signature



**City of Valdez
Bid Schedule
Page 1 of 2**

**Project: Civic Center Exterior Staining & Upgrades
Project Number: 18-350-1717 / Contract Number: 1575**

<u>Item No.</u>	<u>Item Description</u>	<u>Quantity</u>	<u>Unit</u>	<u>Unit Price</u>	<u>Total Item Price</u>
Schedule A: Base Bid – Valdez Convention & Civic Center					
A.1	Mobilization and Demobilization	1	LS	All Required	22,800.00
A.2	Field engineering, submittals, shop & record drawings, operating instructions, O&M manuals, and close-out punchlist	1	LS	All Required	17,300.00
A.3	Cedar siding cleaning, surface preparation, and staining	1	LS	All Required	91,005.00
A.4	Front entrance ADA door opener	1	LS	All Required	19,850.00
A.5	West emergency exit door	1	LS	All Required	11,550.00
A.6	East emergency exit, ADA ramp, and metal canopy	1	LS	All Required	63,500.00
Schedule B: Alternate Bid – Valdez Schools District Office					
B.1	Mobilization and Demobilization	1	LS	All Required	7,800.00
B.2	Field engineering, submittals, shop & record drawings, operating instructions, O&M manuals, and close-out punchlist	1	LS	All Required	3,200.00
B.3	Cedar siding cleaning, surface preparation, and staining	1	LS	All Required	44,850.00
Schedule C: Cedar Siding Replacement					
C.1	Cedar siding replacement as approved	500	SF	56.60	28,300.00



**City of Valdez
Bid Schedule
Page 2 of 2**

**Project: Civic Center Exterior Staining & Upgrades
Project Number: 18-350-1717 / Contract Number: 1575**

Total Base Bid Amount:

THREE HUNDRED TEN THOUSAND, ONE HUNDRED FIFTY-FIVE Dollars ZERO/00 Cents
(\$ 310,155.00)

I, MARY VANLIERE, hereinafter called Bidder, an individual doing business as BUILD ALASKA GENERAL CONTRACTING, (strike out inapplicable words:) a partnership, a corporation incorporated in the State of Alaska, a joint venture, hereby submits this bid and agrees: to hold this bid open for forty five (45) days, to accept the provisions of the Instruction to Bidders, to accomplish the work in accordance with the contract documents, plans, specifications, for the lump sum and unit price amounts as set forth in this bid schedule.

Respectfully submitted this 7TH day of FEBRUARY, 2020

BIDDER:

BUILD ALASKA GENERAL CONTRACTING
Company Name

MARY VANLIERE
Authorizing Name

PO Box 2216
Address

OWNER / OPERATOR
Title

HOMER, AK 99603
City, State, Zip Code

Mary VanLiere
Signature

(907) 399-7484
Telephone Number


mary@build.alaska.net
Email Address

55-0889437
Federal I.D. or S.S.N.

CORPORATE SEAL

ATTEST:
[Signature]
Signature of Corporate Sec.

Todd VanLiere
Print Name



KNOW ALL MEN BY THERE PRESENTS, that we **Build Alaska General Contracting LLC**
PO Box 2216 Homer, AK 99603
(Insert full name and address or legal title of Contractor)
Western National Mutual Insurance Company
PO Box 1463 Minneapolis, MN 55440
(Insert full name and address or legal title of Surety)

as Principal, hereinafter called the Principal, and

a corporation duly organized under the laws of the State of Alaska as surety, hereinafter called the Surety, are held and firmly bound unto

City of Valdez
P.O. Box 307
Valdez, Alaska 99686

as Obligor, hereinafter called the Obligor, in the sum of **Five percent of attached bid**

Dollars (\$ 5 % of bid).

For the payment of which sum well and truly to be made, the said Principal and the Surety, bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

Whereas, the Principal has submitted a bid for

Project: Civic Center Exterior Staining & Upgrades
Project Number: 18-350-1717 / Contract Number: 1575

NOW, THEREFORE, if the Obligor shall accept the bid of the Principal and the Principal shall enter into a Contract with Obligor in accordance with terms of such bid, and give such bond or bonds as may be specified in the bidding or Contract Documents with good and sufficient surety for the faithful performance of such Contract and for the prompt payment of labor and material furnished in the prosecution thereof, or in the event of the failure of the Principal to enter such Contract and give such bond or bonds, if the Principal shall pay to the Obligor the difference not to exceed the penalty hereof between the amount specified in said bid and such larger amount for which the Obligor may in good faith contract with another party to perform the Work covered by said bid, then this obligation shall be null and void, otherwise to remain in full force and effect.

Signed and sealed this 15th day of January, 2020

(Witness)

(Witness)

Sheba Suesue

(Principal)

(Seal)

Todd VanLiere member

(Title)

(Surety)

(Seal)

Christopher S Pobieglo, Attorney in Fact

(Title)

POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS: That Western National Mutual Insurance Company, a Minnesota mutual insurance company, does make, constitute and appoint: Angie M Pobieglo, Christopher S Pobieglo, Eric VanHorne, Geoffrey S Willis

Business Insurance Associates (#009691)

Its true and lawful Attorney(s)-in-Fact, with full power and authority for and on behalf of the Company as surety, to execute and deliver and affix the seal of the Company thereto (if a seal is required) bond, undertakings recognizances or other written obligations in the nature thereof, **(other than bail bonds, bank depository bonds, mortgage deficiency bonds, mortgage guaranty bonds, guarantees of installment paper and note guaranty bonds, self-insurance workers compensation bonds guaranteeing payment of benefits, hazardous waste remediation bonds or black lung bonds)**, as follows:

All written instruments in an amount not to exceed an aggregate of Seven Million Five Hundred Thousand and 00/100 (\$7,500,000) for any single obligation, regardless of the number of instruments issued for the obligation.

and to bind Western National Mutual Insurance Company thereby, and all of the acts of said Attorneys-in-Fact, pursuant to these presents, are ratified and confirmed. This appointment is made under and by authority of the board of directors at a meeting held on September 28, 2010. This Power of Attorney is signed and sealed by facsimile under and by the authority of the following resolutions adopted by the board of directors of Western National Mutual Insurance Company on September 28, 2010:


RESOLVED that the president, any vice president, or assistant vice president in conjunction with the secretary or any assistant secretary, may appoint attorneys-in-fact or agents with authority as defined or limited in the instrument evidencing the appointment in each case, for and on behalf of the company to execute and deliver and affix the seal of the Company to bonds, undertakings, recognizances, and suretyship obligations of all kinds, and said officers may remove any such attorney-in-fact or agent and revoke any Power of Attorney previously granted to such person.

RESOLVED FURTHER that any bond, undertaking, recognizance, or suretyship obligation shall be valid and binding upon the Company

- (i) when signed by the president, any vice president or assistant vice president, and attested and sealed (if a seal be required) by any secretary or assistant secretary; or
- (ii) when signed by the president, any vice president or assistant vice president, secretary or assistant secretary, and countersigned and sealed (if a seal be required) by a duly authorized attorney-in-fact or agent; or
- (iii) when duly executed and sealed (if a seal be required) by one or more attorneys-in-fact or agents pursuant to and within the limits of the authority evidenced by the Power of Attorney issued by the Company to such person or persons.

RESOLVED FURTHER that the signature of any authorized officer and the seal of the company may be affixed by facsimile to any Power of Attorney or certification thereof authorizing the execution and delivery of any bond, undertaking, recognizance, or other suretyship obligations of the Company; and such signature and seal when so used shall have the same force and effect as though manually affixed.

IN WITNESS WHEREOF, Western National Mutual Insurance Company has caused these presents to be signed by its proper officer and its corporate seal to be affixed this 16th day of December, 2015.



Jon R. Hebeisen, Secretary





Larry A. Byers, Sr. Vice President

STATE OF MINNESOTA, COUNTY OF DAKOTA

On this 16th day of December, 2015, personally came before me, Jon R. Hebeisen and Larry A. Byers and to me known to be the individuals and officers of the Western National Mutual Insurance Company who executed the above instrument, and they each acknowledged the execution of the same, and being by me duly sworn, did severally dispose and say; that they are the said officers of the corporation aforesaid, and that the seal affixed to the above instrument is the seal of the corporation, and that said corporate seal and their signatures as such officers were duly affixed and subscribed to the said instrument by the authority of the board of directors of said corporation.






Jennifer A. Young, Notary Public
My commission expires January 31, 2021

CERTIFICATE

I, the undersigned, assistant secretary of the Western National Mutual Insurance Company, a Minnesota corporation, CERTIFY that the foregoing and attached Power of Attorney remains in full force and has not been revoked; and furthermore, that the Resolutions of the board of directors set forth in the Power of Attorney, are now in force.





Signed and sealed at the City of Edina, MN this 15 day of January, 2020

Jennifer A. Young, Assistant Secretary

Alaska Department of Commerce, Community, and Economic Development

Division of Corporations, Business, and Professional Licensing

PO Box 110806, Juneau, AK 99811-0806

This is to certify that

BUILD ALASKA GENERAL CONTRACTING, LLC

PO BOX 2216, HOMER, AK 99603

owned by

BUILD ALASKA GENERAL CONTRACTING, LLC

is licensed by the department to conduct business for the period

December 23, 2019 to December 31, 2021
for the following line(s) of business:

23 - Construction



This license shall not be taken as permission to do business in the state without having complied with the other requirements of the laws of the State or of the United States.

This license must be posted in a conspicuous place at the business location.
It is not transferable or assignable.

Julie Anderson
Commissioner

License #: C0NE39660
Effective: 12/05/2018
Expires: 12/31/2020

STATE OF ALASKA

Department of Commerce, Community, and Economic Development
Division of Corporations, Business, and Professional Licensing

Regulation of Construction Contractors and Home Inspectors

Licensee: **BUILD ALASKA GENERAL CONTRACTING, LLC**

License Type: **General Contractor Without Residential Contractor Endorsement**

Status: **Active**

Doing Business As: **BUILD ALASKA GENERAL CONTRACTING, LLC**

Note: CONTRACTOR HAS PREVIOUS LICENSE RECORD(S) DUE TO NAME CHANGE(S). 38487

Commissioner: Julie Anderson

Relationships

RelationType	License #	LicenseType	Owners/Entities	Names/DBA
No relationships found.				

Designations

Type	Group
No designations found.	

BUILD ALASKA GENERAL CONTRACTING
PO BOX 2216
59860 WINDING TRAILS LANE
HOMER, AK 99603

Wallet Card

State of Alaska Department of Commerce, Community, and Economic Development Division of Corporations, Business, and Professional Licensing Regulation of Construction Contractors and Home Inspectors BUILD ALASKA GENERAL CONTRACTING, LLC DBA: BUILD ALASKA GENERAL CONTRACTING, LLC As General Contractor Without Residential Contractor Endorsement		
License C0NE39660	Effective 12/05/2018	Expires 12/31/2020



City of Valdez
Agreement Page 1 of 2

Project: Civic Center Exterior Staining & Upgrades
Project Number: 18-350-1717/ Contract Number: 1575

This agreement is made on the 18th day of February, 2020, by and between the City of Valdez, Alaska, hereinafter called the Owner and, acting through its Mayor, and Build Alaska General Contracting, LLC doing business as ~~an individual, partnership,~~ a corporation (strike out inapplicable words) located in Homer, Alaska, hereinafter called the Contractor.

The Contractor agrees to this Contract known as:

Project: Civic Center Exterior Staining & Upgrades
Project Number: 18-350-1717 / Contract Number: 1575

Furthermore the Contractor agrees to accept as full and complete payment for all work to be done in this Contract for the lump sum and per unit prices as set forth in the Bid Form and Addendums in the Contract Documents for this project. The total amount of this Contract shall be: **three hundred ten thousand, one hundred fifty-five dollars and zero cents (\$310,155.00).**

The Contractor hereby agrees to commence work on this project within ten (10) working days after the date of the written Notice To Proceed and to complete all work in accordance with the contract documents and addendums within calendar days of the Notice to Proceed. Said contract documents are listed in the Table of Contents herein. All documents listed therein are by this reference made a part hereof. So, the contractor isn't going to start this project for a while if they have such a long duration and at the middle to end of their time timeline they will throw a lot of resources at it. Within the scheduling requirements you need to outline what/when work has to be completed. This can either be in the form of phases or based off of the bid schedule itself.

The Contractor further agrees to pay, as liquidated damages, the sum of two hundred dollars (\$200) for each calendar day in excess of the completion date specified in the written Notice to Proceed in which this project remains incomplete.

The Owner agrees to pay the Contractor for the performance of the Contract, subject to additions and deductions, as provided in the City of Valdez Standard Specifications Section 10 Standard General Provisions of this of this Contract, and to make payments on account thereof as provided in the City of Valdez Standard Specifications Section 10 Standard General Provisions and City of Valdez City Code.



City of Valdez
Agreement Page 2 of 2

Project: Civic Center Exterior Staining & Upgrades
Project Number: 18-350-1717/ Contract Number: 1575

IN WITNESS WHEREOF, the parties to this presence have executed this Contract in two (2) counterparts, each of which shall be deemed as original, in the year and day first mentioned above.

Build Alaska General Contracting, LLC

City of Valdez, Alaska, Authorized

 Signature

 Jeremy O'Neil, Mayor

 Name

 Date

 Title

Attested:

 Date

 Sheri L. Pierce, MMC, City Clerk

 Date

 Mailing Address

Recommended:

 City, State, Zip Code

 Mark Detter, City Manager

 Federal I.D. or S.S.N.

 Date

 Corporate Secretary

 Nathan Duval, Capital Facilities Director

 Date

Approved as to Form:

Brena, Bell & Clarkson, P.C.

Attest: _____

Corporate Secretary

 Jon S. Wakeland

 Date

Project: Civic Center Exterior Staining & Upgrades
Project Number: 18-350-1717 / Contract Number: 1575

[illegible]

(Title of Officer)

(State of Incorporation) Corporation, on behalf of said Corporation.

My Commission Expires: _____

Project: Civic Center Exterior Staining & Upgrades
Project Number: 18-350-1717 / Contract Number: 1575

UNITED STATES OF AMERICA)
)SS.
STATE OF ALASKA)

I, or the firm, association of corporation of which I am a member, a bidder on the Contract to be awarded, by the City of Valdez, Alaska, for the construction of that certain construction project designated as:

Located at Valdez, in the State of Alaska, have not, either directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with such Contract.

Subscribed and sworn to this _____ day of _____, 2020.

My Commission Expires:_____



**City of Valdez
Labor and Material Payment Bond**

**Project: Civic Center Exterior Staining & Upgrades
Project Number: 18-350-1717 / Contract Number: 1575**

Know all men by these presents that:

(Insert full name and address or legal title of Contractor)

as Principal, hereinafter called Principal, and,

(Here insert full name and address or legal title of Surety)

as Surety, hereinafter called Surety, are held and firmly bound unto

**City of Valdez
P.O. Box 307
Valdez, Alaska 99686**

as Obligee, hereinafter called Owner, for the use and benefit of claimants as herein below defined, in the amount of

Dollars (\$_____),
(Here insert a sum equal to the contract amount)

for the payment whereof Principal and Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS,

Principal has by written agreement dated _____, 20____, entered into a contract with Owner for

**Project: Civic Center Exterior Staining & Upgrades
Project Number: 18-350-1717 / Contract Number: 1575**

in accordance with Drawings and Specifications prepared by

**Rohde and Associates Incorporated
11925 Old Glenn Highway
Eagle River, Anchorage, AK 99577**

which contract is be reference made a part hereof, and is hereinafter referred to as the Contract.



City of Valdez
Labor and Material Payment Bond

Project: Civic Center Exterior Staining & Upgrades
Project Number: 18-350-1717 / Contract Number: 1575

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if Principal shall promptly make payment to all claimants as hereinafter defined, for all labor and material used or reasonably required for use in the performance of the Contract, then this obligation shall be void; otherwise it shall remain in full force and effect, subject, however, to the following conditions:

1. A claimant is defined as one having a direct contract with the Principal or with a Subcontractor of the Principal for labor, material, or both, used or reasonably required for use in the performance of the Contract, labor and material being construed to include that part of water, gas, power, light, heat, oil, gasoline, telephone service or rental of equipment directly applicable to the Contract.

2. The above named Principal and Surety hereby jointly and severally agree with the Owner that every claimant as herein defined, who has not been paid in full before the expirations of a period of ninety (90) days after the date on which the last of such claimant's work or labor was done or performed or materials were furnished by such claimant, may sue on this bond for the use of such claimant, prosecute the suit to final judgment for such sum or sums as may be justly due claimant, and have execution thereon. The Owner shall not be liable for the payment of any costs or expenses of any such suit.

3. No suit or action shall be commenced hereunder by any claimant:

a) Unless claimant, other than one having a direct contract with the Principal, shall have given written notice to any two of the following: the Principal, the Owner, or the Surety above named, within ninety (90) days after such claimant did or performed the last of the work or labor, or furnished the last of the materials for which said claim is made, stating with substantial accuracy the amount claimed and the name of the party to whom the materials are

furnished, or for whom the work or labor was done or performed. Such notice shall be served by mailing the same by registered mail or certified mail, postage prepaid, in an envelope addressed to the Principal, Owner or Surety, at any place where an office is regularly maintained for the transaction of business. Or served in any manner in which legal process may be served in the state in which aforesaid project is located, save that such service need not be made by a public officer.

b) After the expiration of one (1) year following the date on which Principal ceased Work on said Contract, it being understood, however, that if any limitation embodied in this bond is prohibited by any law controlling the construction hereof such limitation shall be deemed to be amended so as to be equal to the minimum period of limitation permitted by such law.

c) Other than in a state court of competent jurisdiction in and for the county of other political subdivision of the state in which the Project, or any part thereof is situated, or in the United States District Court for the district in which the Project, or any part thereof, is situated, and not elsewhere.

4. The amount of this bond shall be reduced by and to the extent of any payment of payments made in good faith hereunder, inclusive of the payment by Surety or mechanic's liens which may be filed of record against said improvement, whether or not claim for the amount of such lien be presented under and against the bond

Signed and Sealed this _____, day of _____, 2020

(Witness)

(Principal)

(Seal)

(Title)

(Witness)

(Surety)

(Seal)

(Title)



**City of Valdez
Performance Bond**

**Project: Civic Center Exterior Staining & Upgrades
Project Number: 18-350-1717 / Contract Number: 1575**

KNOW ALL MEN BY THESE PRESENTS: that

(Here insert full name and address or legal title of contractor)

as Principal, hereinafter called Contractor, and ,

(Here insert full name and address or legal title Surety)

as Surety, hereinafter called Surety, are held and firmly bound unto

**City of Valdez
P.O. Box 307
Valdez, AK 99686**

as Obligee, hereinafter called Owner, in the amount of

Dollars (\$))

for the payment whereof Contractor and Surety bind themselves, their heirs, executor, administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS,

Contractor has by written agreement dated _____, 2020, entered into a contract with Owner for

**Project: Civic Center Exterior Staining & Upgrades
Project Number: 18-350-1717 / Contract Number: 1575**

in accordance with Drawings and Specifications prepared by

**Rohde and Associates Incorporated
11925 Old Glenn Highway
Eagle River, Anchorage, AK 99577**

which contract is by reference made a part hereof, and is hereinafter referred to as the Contract.



**City of Valdez
Performance Bond**

**Project: Civic Center Exterior Staining & Upgrades
Project Number: 18-350-1717 / Contract Number: 1575**

Now, therefore the condition of this obligation is such that, if Contractor shall promptly and faithfully perform said Contract, then this obligation shall be null and void; otherwise it shall remain in full force and effect.

The Surety hereby waives notice of any alteration or extension of time made by the Owner.

Whenever Contractor shall be, and declared by Owner to be in default under the Contract, the Owner having performed Owner's obligations thereunder, the Surety may promptly remedy the default, or shall promptly comply with one of the following:

1. Complete the Contract in accordance with its terms and conditions, or
2. Obtain a bid or bids for completing the Contract in accordance with its terms and conditions, and upon determination by Surety of the lowest responsible bidder, or, if the Owner elects, upon determination by the bidder, arrange for contract between such bidder and Owner, and make available as Work progresses (even though there should be a default or a succession of defaults under the contract or contracts of completion arranged under this paragraph) sufficient funds to pay the cost of completion less the balance of the contract price; but not exceeding, including other costs and damages for which the Surety may be liable hereunder, the amount set forth in the first paragraph hereof. The term "balance of the contract price," as used in this paragraph, shall mean the total amount payable by Owner to contractor under the Contract and any amendments thereto, less the amount properly paid by Owner to Contractor.

Any suit under this bond must be instituted before the expiration of two (2) years from the date on which final payment under the Contract falls due.

No right of action shall accrue on this bond to or for the use of any person or corporation other than the Owner named herein or the heirs, executors, administrators or successors of the Owner.

Signed and Sealed this ____ day of _____, 2020

(Witness)

(Principal)

(Seal)

(Title)

(Witness)

(Surety)

(Seal)

(Title)



City of Valdez
Contractor Certificate of Substantial Completion

Project: Civic Center Exterior Staining & Upgrades
Project Number: 18-350-1717 / Contract Number: 1575

CONTRACTOR: _____

This is to certify that I, _____, am a duly authorized official of the said CONTRACTOR working in the capacity of _____, and in my official capacity representing said CONTRACTOR do hereby certify as follows:

1. The work of the subject Contract above has been performed, and materials used and installed in accordance with and in conformity to, the Contract Drawings, Contract Specifications, City of Valdez Standard Specifications and Details.
2. The Contract work is now substantially complete in all parts and requirements.
3. I understand that neither the determination by the Engineer--Architect that the work is substantially complete nor the acceptance thereof by the Owner shall operate as a bar to claim against the Contractor under the terms of the guarantee provisions of the Contract Documents.
4. The work to which this Certificate applies has been properly inspected and that work is hereby declared to be substantially complete in accordance with the Contract Documents.
5. The date of Substantial Completion is the date upon which all guarantees and warranties begin.
6. The Owner accepts the Project or specified area as described under "REMARKS," of the Project as substantially complete and will assume full possession of the Project or specified area of the Project at _____(time) on _____day, _____, 202__.

CONTRACTOR

CITY OF VALDEZ, OWNER

 (Signature)

 Capital Facilities Director

 (Title)

 Date

 Date

REMARKS: _____



City of Valdez
Contract Release Page 1 of 2

Project: Civic Center Exterior Staining & Upgrades
Project Number: 18-350-1717 / Contract Number: 1575

The undersigned, _____
for itself, its successors in interest, assigns trustees, administrators, subcontractors, suppliers, and laborers do hereby release and forever discharge the CITY OF VALDEZ, ALASKA a municipal corporation, from all actions, causes of actions, suits, controversies, claims, damages and demands of every kind and nature, mature or to mature in the future, for and by reason of any matter, thing or claim arising out of the following Contract:

Project: Civic Center Exterior Staining & Upgrades
Project Number: 18-350-1717 / Contract Number: 1575

The undersigned also intends hereby to discharge the City of Valdez from all liability for any and all damages or injuries presently undiscovered or unanticipated. The undersigned's intention hereby is to waive any right it may subsequently have to set aside this release under the doctrine of Witt v. Watkins, 579 P.2d 1065 (Alaska 1978).

The undersigned further agrees to defend, indemnify and hold harmless the City of Valdez against any claims, liens, or causes of action arising under or by virtue of this Contract, including, but not limited to, any claim that the undersigned, any successor in interest, assignee, trustee, administrator, subcontractor, supplier or laborer of the undersigned or any other person might make or claim that he could possibly make against the City of Valdez.

The undersigned certifies that he has not assigned any amounts payable under this Contract to anyone.

The undersigned hereby acknowledges receipt of the amount of \$ _____
as full of final payment in consideration for all services, materials and labors rendered in connection with this Contract.

The undersigned hereby declares that the terms of this RELEASE have been completely read and are fully understood, and said terms are voluntarily accepted for the purpose of making a full and final release of any and all claims, disputed or otherwise, arising under or by virtue of this Contract.

Project: Civic Center Exterior Staining & Upgrades
Project Number: 18-350-1717 / Contract Number: 1575

COMPANY

SIGNATURE

TITLE

STATE OF ALASKA)
)ss.
THIRD JUDICIAL DISTRICT)

THIS IS TO CERTIFY that on this _____ day of _____, 20_____, before me, Notary Public in and for the State of Alaska, personally appeared _____ of _____, known to me to be its _____ and acknowledged to me that he has read this foregoing RELEASE and knew contents thereof to be true and correct to the best of his knowledge and belief, and that he signed the same freely and voluntarily for the uses and purposes therein mentioned, and that he was duly authorized to execute the foregoing document according to the Bylaws or by Resolutions of said corporation.

WITNESS my hand and notarial seal this _____ day of _____, 20_____.

Notary Public in and for Alaska
My Commission expires: _____



**City of Valdez
Special Provisions**

**Project: Civic Center Exterior Staining & Upgrades
Project Number: 18-350-1717 / Contract Number: 1575**

Table of Contents

Section	Title	Page
SP 01	General Statement	27
SP 02	Scope of Work.....	27
SP 03	Time of Completion	27
SP 04	Special Site Conditions	28
SP 05	Hazardous Waste Generation	29
SP 06	Coordination and Schedule	29
SP 07	Site Preservation, Restoration, Cleanup and Environmental Reporting	29
SP 08	Permits.....	29
SP 09	Order of Award of Alternative Bids.....	29
SP 10	Payment.....	30
SP 11	References to City of Valdez Standard Specifications (CVSS).....	30
SP 12	Construction Specifications.....	30
SP 13	Allowance/Markup on Change Orders.....	29
SP 14	Schedule of Values.....	30
SP 15	Cedar Siding Replacement	31



City of Valdez Special Provisions

**Project: Civic Center Exterior Staining & Upgrades
Project Number: 18-350-1717 / Contract Number: 1575**

SP 01 General Statement

The Special Provisions set forth conditions and requirements unique to this Project and are supplemental to, and supersede, the City of Valdez “Standard Specifications and Standard Details.”

SP 02 Scope of Work

Base Bid

The Scope of Work of the Base Bid of this Contract shall include providing all labor, materials, tools, equipment, transportation, supervision and facilities necessary to:

1. Clean, prepare, and stain the existing cedar siding on the Civic Center.
2. Replacement of cedar sections as necessary with approval of the project manager.
3. Replace three (3) entrance/exits to the Civic Center, including installing an ADA compliant automatic opener at the main entrance, and installing an ADA ramp and metal canopy at the rear emergency exit.

Contractors are directed to review the attached drawings and specifications titled “Civic Center Exterior Staining & Upgrades” for a more thorough description of the scope of work.

Alternate Bid(s)

The Scope of Work of the Alternate Bid of this Contract shall include providing all labor, materials, tools, equipment, transportation, supervision and facilities necessary to:

4. Clean, prepare, and stain the existing cedar siding on the Valdez Schools District Office.
5. Replacement of cedar sections as necessary with approval of the project manager.

Contractors are directed to review the attached drawings and specifications titled “Civic Center Exterior Staining & Upgrades” for a more thorough description of the scope of work.

SP 03 Time of Completion

All work shall be completed in accordance with the Contract Documents no later than September 1, 2020.



Liquidated damages will be assessed in the sum of two hundred dollars (\$200) for each calendar day after the completion date during which the Project remains incomplete.

Substantial Completion: Substantial Completion shall be defined as the stage in the progress of the work when the work is sufficiently complete in accordance with the Contract Documents so the Owner (City) can occupy or use the structure or that which is the subject of the contract, for its intended use.

SP 04 Special Site Conditions

Both the Civic Center, and the District Office will remain open and in operation throughout this construction project.

Therefore, any project operations that will restrict or close any of the exits must be approved in advance by the project manager. In general, only one entrance per building will be permitted to be closed at any given time.

Approval for closing or restricting an exit will be as follows:

1. All planned restrictions and closures must be included and noted in the project schedule.
2. The contractor shall submit a request to close or restrict an exit to the project manager no less than 7 calendar days in advance via email or another written form of communication.
3. The City of Valdez reserves the right to deny any requested restriction or closure.
4. Denying any closure will be incidental to any bid item, and will not be grounds for a change order or schedule extension.

The Contractor will be responsible for the disposal of all refuse and debris generated by the project. The City has, on a limited 'first come first served' basis, dumpsters for use free of charge on City projects if available.

Dump fees will be waived. The Contractor will be responsible for hauling demolished materials and construction waste out to the City Baler facility on South Sawmill Drive. The Baler is located approximately 5 miles out of town. Please contact the Baler ahead of time to make arrangements for the disposal of such materials. The Baler's number is 907-835-2356. The project name or contract number will be required on all Baler disposal forms and when calling to reserve or empty dumpsters.

Local building permit fees are waived. The Contractor will be responsible for obtaining local building permits before the NTP is issued. The Contractor will need to call the City Building Department at 907-834-3401.

Staging areas will be onsite in the parking lots at the Civic Center and District Office as directed by the Project Manager. NOTE: the City may require the contractor to reduce the footprint of or remove all items from the District Office staging area prior to the start of the 2020/2021 school year.



The Contractor will be responsible for moving furniture and other items necessary to complete the work.

The Contractor is responsible for setting up detours or barricades if their work is in a public area and will interfere with normal traffic flow.

SP 05 Hazardous Waste Generation

Every effort to minimize or eliminate the generations of hazardous waste shall be used by the Contractor in the performance of the work of this Contract. Unless there is no substitute, no hazardous material shall be used in the performance of the work of this Contract.

SP 06 Coordination and Schedule

The Contractor shall, within ten (10) working days of the date of the Notice to Proceed, submit to the Engineer a schedule as required in Section 10.5, Control of Work, Article 5.3. The schedule shall be updated every week. An updated schedule shall be submitted with each of the Contractor's Periodic Payment Requests. Failure to provide an updated schedule will be cause to withhold partial payment.

SP 07 Site Preservation, Restoration, Cleanup and Environmental Reporting

The Contractor shall be solely responsible for damage to public or private property caused by construction operations. The Contractor shall take all precautions necessary to control dust. The Contractor shall notify the City of any claims of damage, and shall clean and restore any property so damaged at the sole expense of the Contractor. All spills or releases of any hazardous substance shall be reported to the appropriate governmental agency as well as notice to the City. Contractor shall be responsible for all associated cleanup costs and fines.

At all times during the work, keep the premises clean and orderly. Upon completion of the work, repair all damage caused by equipment and leave the Project free of rubbish and excess materials of any kind.

SP 08 Permits

The Contractor shall obtain all licenses and permits that are required to do the work. A Building Permit will be required but there will be no charge.

SP 09 Order of Award of Alternative Bids

Additive Alternate and/or Deductive Alternative Bids will be awarded, if any are awarded, in any order determined to be the most advantageous combination by the owner.



SP 10 Payment

Payments shall be in accordance with Section 10.07, Measurement and Payment of the CVSS. All invoices for payment must be submitted on a City of Valdez *Periodic Payment Request Form*. An electronic copy of this form (Excel Spreadsheet) will be made available for the Contractor's use.

Disbursement of money to a person, firm or corporation will be made only after all the various receivable accounts of the general government and any municipal utility or enterprise have been reviewed for outstanding balances owed, and the disbursement will be reduced by setting off the amount of any delinquent indebtedness due the city from such person, firm or corporation.

All contracts to which the city is a party which will or may involve the disbursement of city funds shall contain the following clause, or its substantial equivalent: "Disbursement of money by the City of Valdez hereunder shall subject to set-off pursuant to the provisions of the Valdez City Code." Such contracts include, but are not limited to, oral contracts, employment contracts, construction contracts, purchasing contracts and contracts of any municipal utility or enterprise, including customer's deposits.

SP 11 References to City of Valdez Standard Specifications (CVSS)

The City of Valdez Standard Specifications & Standard Details, Streets-Drainage-Utilities-Parks, dated April 2003, hereafter referred to as CVSS, are incorporated in and become a part of the Contract Documents for the work, The Standard Specifications are available for purchase from the Engineer's Office of the City of Valdez, P.O. Box 307, Valdez, Alaska 99686. All work under this Contract shall comply with the latest edition and addenda to all applicable codes, ordinances, and standards.

It shall be the responsibility of the Bidder to prepare his bid so all materials and/or different arrangements of connections or fittings shall harmoniously conform with the intent of the Contract Drawings, CVSS, and the Special Provisions.

SP 12 Construction Specifications

The Specifications for construction of the work of this Project are incorporated into the following pages and on the attached drawings and specifications titled "Civic Center Staining & Exterior Upgrades". These drawings and specifications are by reference included herein.

SP 13 Allowance/Markup on Change Orders

Reference CVSS section Article 7.3 Payment for Time and Material: Replace the 'Allowances' section with the following:

On self-performed work, in addition to the direct costs of labor and material incurred by the Contractor, the Contractor shall be entitled to an allowance/markup of ten percent (10%) of



the direct cost of work for profit and overhead. On subcontracted work, Contractor shall be allowed a five percent (5%) allowance/markup of the Subcontractor's direct costs. These percentage allowances are inclusive of any management time required to prepare and process the change order. This allowance does not apply to owned or rented equipment.

If Work is performed by a Subcontractor, the Subcontractor actually performing the Work shall be entitled to those allowances for overhead and profit listed above plus an additional five percent (5%) for management and supervision of the additional work. Each subsequent higher tiered Subcontractor or Contractor shall be allowed no more than an additional five percent (5%) of the Subcontractor's direct costs. In no case shall total cumulative markup on direct costs exceed thirty percent (30%).

If lower markups are established via bid forms or negotiation, the lower markups shall apply to change orders.

The allowance made in accordance with the terms outlined above will be understood to be complete reimbursement and compensation for all project office and office staff, general office overhead, use of tools, and small equipment, overhead expenses, bond cost, insurance premiums, profits, indirect costs, delays impacts on the rest of the Work and losses of all kinds and other items of cost not specifically designated. No other reimbursement, compensation or payment will be made for time and material work.

Any allowance made by the Contractor to a Subcontractor, other than specified herein, shall be at the expense of the Contractor.

SP 14 Schedule of Values

The contractor shall submit a Schedule of Values within ten (10) days of Notice to Proceed.

SP 15 Cedar Siding Replacement

The City of Valdez expects that some sections of cedar siding will require replacement. The final quantity of that required replacement is unknown, and the quantity for bid item C.1 is an estimate only.

As prescribed in the technical specifications, replacement of cedar siding must be approved by the project manager. Any increase or decrease from the estimated quantity will be adjusted using the unit price bid item C.1. No other cost consideration or change orders for a cedar siding replacement quantity adjustments will be approved.



City of Valdez
Modifications and Additions to the Standard Specifications

Project: Civic Center Exterior Staining & Upgrades
Project Number: 18-350-1717 / Contract Number: 1575

Table of Contents

<u>Division</u>	<u>Title</u>	<u>Page No.</u>
Division 10	Standard General Provisions	33
Division 20	Earthworks	
Division 30	Concrete	
Division 40	Asphalt	
Division 50	Sanitary Sewers Systems	
Division 55	Storm Drains	
Division 60	Water Systems	
Division 65	Construction Surveys	
Division 70	Miscellaneous	
Division 75	Landscaping	
Division 90	Details	



City of Valdez

Modifications and Additions to the Standard Specifications

Project: Civic Center Exterior Staining & Upgrades
Project Number: 18-350-1717 / Contract Number: 1575

Division 10 Standard General Provisions

Article 7.5 Progress Payments

Add the following:

Any request for payments for work accomplished within the calendar fiscal year (January 1st to December 31st) must be received by the city no later than January 31st of the following year. Failure to provide a request for payment by Jan. 31st for work accomplished the previous year will delay payment. Failure to provide a request for payment by January 31st for work accomplished the previous year will be subject to a penalty. Penalty may be assessed at a minimum of \$1000 and up to 5% of the invoice not to exceed \$10,000.

Article 7.7 Final Payments

Add the following:

Any request for final payment for work accomplished within the calendar fiscal year (January 1st to December 31st) must be received by the city no later than January 31st of the following year. Failure to provide a request for final payment by January 31st for work accomplished the previous year will delay payment. Failure to provide a request for payment by January 31st for work accomplished the previous year will be subject to a penalty. Penalty may be assessed at a minimum of \$1000 and up to 5% of the invoice not to exceed \$10,000.



**City of Valdez
Minimum Prevailing Wage Rates**

**Project: Civic Center Exterior Staining & Upgrades
Project Number: 18-350-1717 / Contract Number: 1575**

Minimum Prevailing Wage Rates and Title 36 Public Contracts Follows
See attached Links:

<http://labor.state.ak.us/lss/pamp600.htm>
<http://labor.alaska.gov/lss/forms/Pam400.pdf>

In accordance with the requirements of AS 36.05.070 and AS 36.05.080, the following provisions are included where applicable:

- (1) The Contractor or subcontractors of the Contractor shall pay all employees unconditionally and not less than once a week;
- (2) wages may not be less than those stated in the advertised specifications, regardless of the contractual relationship between the Contractor or subcontractors and laborers, mechanics, or field surveyors;
- (3) the scale of wages to be paid shall be posted by the Contractor in a prominent and easily accessible place at the site of the work;
- (4) Owner shall withhold so much of the accrued payments as is necessary to pay to laborers, mechanics, or field surveyors employed by the Contractor or subcontractors the difference between
 - (A) the rates of wages required by the contract to be paid laborers, mechanics, or field surveyors on the work; and
 - (B) the rates of wages in fact received by laborers, mechanics, or field surveyors.
- (5) If it is found that a laborer, mechanic, or field surveyor employed by the Contractor or subcontractor has been or is being paid a rate of wages less than the rate of wages required by the contract to be paid, the Owner may, by written notice to the Contractor, terminate the Contractor's right to proceed with the work or the part of the work for which there is a failure to pay the required wages and to prosecute the work to completion by contract or otherwise, and the Contractor and the Contractor's sureties are liable to Owner for excess costs for completing the work.