

Summary of Bids Received

Bid Opening - February 26, 2026 at 2:00PM

Project: New Well 5 Pumping Station 2406

Contract No.: 21-310-2538

Item #	Item	Quantity	Wolverine Summit JV		Orion Construction Inc		SD Construction LLC	
			Price	Extension	Price	Extension	Price	Extension
1	Bid Schedule Page 1 of 2 Mobilization and Demobilization to and from the project site - LS	1.0000	\$150,000.00	\$150,000.00	\$25,000.00	\$25,000.00	\$614,970.00	\$614,970.00
2	Perform Field Surveying/ Construction Staking of the entire project including all work per approved Plans and Specifications - LS	1.0000	\$25,000.00	\$25,000.00	\$45,000.00	\$45,000.00	\$22,502.00	\$22,502.00
3	Develop SWPPP, Permit, and Implement over the entire project including all work per approved Plans and Specifications - LS	1.0000	\$20,000.00	\$20,000.00	\$24,000.00	\$24,000.00	\$2,479.00	\$2,479.00
4	Provide an approved Traffic Control Plan, Com Dev Driveway Permit, all Traffic Control, Maintenance, and work required per Com Dev Permit and City of Valdez Requirements - LS	1.0000	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$3,575.00	\$3,575.00
5	Perform Dewatering including all work per approved Plans and Specifications - LS	1.0000	\$10,000.00	\$10,000.00	\$40,000.00	\$40,000.00	\$35,441.00	\$35,441.00
6	Clean and Test Pump existing production well and monitor well per approved Plans and Specifications - LS	1.0000	\$25,000.00	\$25,000.00	\$31,800.00	\$31,800.00	\$12,288.00	\$12,288.00
7	Submersible well pump and motor including pitless unit, drop pipe and check valve and all appurtenances per approved Plans and Specifications - LS	1.0000	\$180,000.00	\$180,000.00	\$143,750.00	\$143,750.00	\$128,803.00	\$128,803.00
8	Twelve (12") and 8" DIP site piping including all tie-ins and appurtenances per approved Plans and Specifications - LS	1.0000	\$175,000.00	\$175,000.00	\$220,000.00	\$220,000.00	\$361,782.00	\$361,782.00
9	Eight (8") DIP and Twelve (12") DIP building drain piping to new DI including connection to existing DI and all appurtenances per approved Plans and Specifications - LS	1.0000	\$50,000.00	\$50,000.00	\$45,000.00	\$45,000.00	\$41,518.00	\$41,518.00
10	Off-Site 12" DIP piping connection between Well 4 and Well 5 including tie-ins and all appurtenances per approved Plans and Specifications - LS	1.0000	\$113,000.00	\$113,000.00	\$261,000.00	\$261,000.00	\$122,907.00	\$122,907.00
11	Twelve (12") DIP building interior piping, valves, meter, fittings and appurtenances per approved Plans and Specifications - LS	1.0000	\$180,000.00	\$180,000.00	\$184,000.00	\$184,000.00	\$286,956.00	\$286,956.00
12	Grading, paving sawcut and new pavement, curb and gutter and sidewalk removal and replacement per approved Plans and Specifications - LS	1.0000	\$48,000.00	\$48,000.00	\$46,500.00	\$46,500.00	\$144,998.00	\$144,998.00
13	Reinforced concrete building foundation, building slab floor and other reinforced slabs on grade including all appurtenances per approved Plans and Specifications - LS	1.0000	\$170,000.00	\$170,000.00	\$120,000.00	\$120,000.00	\$235,000.00	\$235,000.00

14	Wood frame building with metal roofing, siding, insulation, doors, windows and including all appurtenances per approved Plans and Specifications - LS	1.0000	\$370,000.00	\$370,000.00	\$359,050.00	\$359,050.00	\$341,283.00	\$341,283.00
15	Building HVAC equipment including fuel tank and all appurtenances per Approved Plans and Specifications - LS	1.0000	\$140,000.00	\$140,000.00	\$159,000.00	\$159,000.00	\$92,856.00	\$92,856.00
16	Building small diameter piping including building floor drain, piping, valves, fittings, backflow preventors and all appurtenances per Approved Plans and Specifications - LS	1.0000	\$95,000.00	\$95,000.00	\$28,500.00	\$28,500.00	\$86,718.00	\$86,718.00
17	Wellhouse 5 electrical power service from CVEA including all appurtenances per approved Plans and Specifications - LS	1.0000	\$60,000.00	\$60,000.00	\$0.00	\$0.00	\$52,212.00	\$52,212.00
18	Wellhouse 5 electrical power and lighting including stand-by power generator, ATS and all appurtenances per approved Plans and Specifications - LS	1.0000	\$350,000.00	\$350,000.00	\$643,800.00	\$643,800.00	\$250,513.00	\$250,513.00
19	Facility equipment fully integrated MCC, RTU, controls instrumentation and integration at new Well 5 including all appurtenances per approved Plans and Specifications - LS	1.0000	\$600,000.00	\$600,000.00	\$514,100.00	\$514,100.00	\$521,536.00	\$521,536.00
20	Off-Site facility equipment RIO panel, controls, instrumentation and integration additions at existing Well 4 including all appurtenances per approved Plans and Specifications - LS	1.0000	\$120,000.00	\$120,000.00	\$289,000.00	\$289,000.00	\$106,651.00	\$106,651.00
21	Off-Site dual 2" PVC conduits conductors, comm lines and pull boxes from Well 4 to Water Tank including all appurtenances per approved Plans and Specifications - LS	1.0000	\$240,000.00	\$240,000.00	\$129,000.00	\$129,000.00	\$209,254.00	\$209,254.00
22	Additional Potholing for unmarked and/or incorrectly marked buried utilities for crew hours as required per approved Plans and Specifications - HRS	16.0000	\$375.00	\$6,000.00	\$50.00	\$800.00	\$732.50	\$11,720.00
23	Field engineering, submittals, shop & record drawings, operating instructions, O&M manuals, and close-out punch list - LS	1.0000	\$60,000.00	\$60,000.00	\$25,000.00	\$25,000.00	\$17,580.00	\$17,580.00
24	Force Account, a fixed cost item to be included in bid total for unforeseen construction issues. - LS	1.0000	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00
<b>24 Items Totals</b>		<b>Totals</b>		<b>\$3,447,000.00</b>		<b>\$3,594,300.00</b>		<b>\$3,953,542.00</b>

The bid totals are subject to correction after the bids have been completely reviewed.

Totals have been reviewed

Totals have been corrected

✓
N/A

I hereby certify that the above is a true and correct summary of proposals received.



Project Manager