

# Summary of Proposals Received

Project: Robe River Well House  
 Contract No.: 1822  
 Project No.: 21-350-2101

Bid Opening - October 19, 2021 at 2:00 PM

Item #	Item	Quantity	Wolverine Summit JV	
			Price	Extension
<b>Bid Schedule Page 1 of 2</b>				
1	Mobilization and Demobilization - LS	1.0000	\$15,000.00	\$15,000.00
	All work required for the removal, disposal, and remediation of any hazardous materials in compliance with all regulatory agencies - LS	1.0000	\$7,000.00	\$7,000.00
2	Demolition & Removal of Existing: Furnish all labor, equipment, materials and services required to remove and dispose of existing engine, oil, fuel, drive, conduit, wiring, and piping, in accordance with the plans and specifications. - LS	1.0000	\$35,000.00	\$35,000.00
3	Pump & Engine: Furnish all labor, equipment, materials, and services to supply and install a new pump, engine, and other work required in accordance with the plans and specifications. - LS	1.0000	\$150,000.00	\$150,000.00
4	Electrical: Furnish all labor, equipment and materials to supply and install conduit, wiring and other required electrical fittings / boxes from RTU to the pump/engine controller. - LS	1.0000	\$15,000.00	\$15,000.00
5	Pump / Engine Controller: Furnish all labor, equipment, materials, and services required to complete the installation in accordance with the plans and specifications. - LS	1.0000	\$35,000.00	\$35,000.00
6	Field engineering, submittals, shop & record drawings, operating instructions, O&M manuals, and close-out punch list. - LS	1.0000	\$10,000.00	\$10,000.00
7	Force Account – Owner’s Contingency that may only be used with prior, written authorization from the City of Valdez. - LS	1.0000	\$15,000.00	\$15,000.00
<b>8 Items</b>		<b>Totals</b>		<b>\$282,000.00</b>

The bid totals are subject to correction after the bids have been completely reviewed.

Totals have been reviewed  
 Totals have been corrected

AR
N/A

I hereby certify that the above is a true and correct summary of proposals received.

Austin Rake

Project Manager