

Summary of Bids Received

Bid Opening - July 9, 2026 at 2pm

Project: Valdez Animal Shelter Fuel Piping
Contract No.: 2529
Project No.: 26-350-2601

		Prism Design and Construction			Pinnacle Construction, Inc.		
Item #	Item	Quantity	Price	Extension	Quantity	Price	Extension
Bid Schedule Page 1 of 2							
1	Mobilization and Demobilization - LS	1.0000	\$23,133.00	\$23,133.00	1.0000	\$14,930.00	\$14,930.00
2	All work Required - LS	1.0000	\$148,371.84	\$148,371.84	1.0000	\$170,410.00	\$170,410.00
3	Field Engineering, Submittals, Shop and Record Drawings, Operating Instructions, O&M Manuals, and Close-Out Punchlist - LS	1.0000	\$4,809.60	\$4,809.60	1.0000	\$7,660.00	\$7,660.00
3 Items		Totals		\$176,314.44	\$193,000.00		

The bid totals are subject to correction after the bids have been completely reviewed.

Totals have been reviewed

✓

Totals have been corrected

I hereby certify that the above is a true and correct summary of proposals received.

Austin Rika

Project Manager