

Summary of Proposals Received

Bid Opening - February 1, 2021 at 2:00 PM

Project: Valdez Elementary & High School Water Piping Replacement
Contract No. 1599
Project No. 19-350-1809

Orion Construction Inc

Item No.	Item Description	Quantity	Unit	Unit Price	Extension
1	Mobilization and demobilization	1.0000	LS	\$48,000.00	\$48,000.00
2	Valdez Elementary School water piping replacement	1.0000	LS	\$650,000.00	\$650,000.00
3	Valdez High School water piping replacement	1.0000	LS	\$680,000.00	\$680,000.00
	Field engineering submittals, shop & record drawings, operating instructions, O&M manuals, and close-out punchlist	1.0000		\$46,000.00	\$46,000.00
4			LS		
5	Construction Contingency	1.0000	LS	\$125,000.00	\$125,000.00
				Total:	\$1,549,000.00

Norcoast Mechanical, Inc

Item No.	Item Description	Quantity	Unit	Unit Price	Extension
1	Mobilization and demobilization	1.0000	LS	\$104,000.00	\$104,000.00
2	Valdez Elementary School water piping replacement	1.0000	LS	\$1,214,000.00	\$1,214,000.00
3	Valdez High School water piping replacement	1.0000	LS	\$1,065,000.00	\$1,065,000.00
	Field engineering submittals, shop & record drawings, operating instructions, O&M manuals, and close-out punchlist	1.0000		\$36,000.00	\$36,000.00
4			LS		
5	Construction Contingency	1.0000	LS	\$125,000.00	\$125,000.00
				Total:	\$2,544,000.00


Wolverine Supply, Inc.

Item No.	Item Description	Quantity	Unit	Unit Price	Extension
1	Mobilization and demobilization	1.0000	LS	\$100,000.00	\$100,000.00
2	Valdez Elementary School water piping replacement	1.0000	LS	\$487,000.00	\$487,000.00
3	Valdez High School water piping replacement	1.0000	LS	\$447,000.00	\$447,000.00
	Field engineering submittals, shop & record drawings, operating instructions, O&M manuals, and close-out punchlist	1.0000		\$10,000.00	\$10,000.00
4			LS		
5	Construction Contingency	1.0000	LS	\$125,000.00	\$125,000.00
				Total:	\$1,169,000.00

The bid totals are subject to correction after the bids have been completely reviewed.

Totals have been reviewed
Totals have been corrected

<input checked="checked" type="checkbox"/>
N/A

I hereby certify that the above is a true and correct summary of proposals received.
 Project Manager