

**Summary of Bids Received**

**Project: Providence Valdez Medical Center Level 1 EPS Generator Replacement**  
**Contract No.: 2161**  
**Project No.: 23-315-1623**

**Bid Opening - February 22, 2024 at 2:00 PM**

Item #	Item	Unit	Quantity	Sturgeon Electric		Tesia Electric, LLC		ATK Construction Inc		Dawson Construction, LLC		Red Point Construction		H. Watt & Scott	
				Price	Extension	Price	Extension	Price	Extension	Price	Extension	Price	Extension		
<b>Bid Schedule Page 1 of 2</b>															
1	Mobilization and demobilization - LS	LS	1	\$48,920.00	\$48,920.00	\$56,000.00	\$56,000.00	\$153,546.61	\$153,546.61	\$278,550.00	\$278,550.00	\$78,260.00	\$78,260.00	\$195,898.00	\$195,898.00
2	Procure and install new CAT generator. All materials and labor required. NOTE: This includes all electrical and mechanical materials, the automatic transfer switch, fire suppression system, and building automated system panel. - LS	LS	1	\$1,011,340.00	\$1,011,340.00	\$1,121,270.00	\$1,121,270.00	\$1,094,715.01	\$1,094,715.01	\$1,126,115.00	\$1,126,115.00	\$1,800,000.00	\$1,800,000.00	\$1,591,353.00	\$1,591,353.00
3	Demo existing PVMC generator. All materials and labor required. - LS	LS	1	\$51,755.00	\$51,755.00	\$40,000.00	\$40,000.00	\$94,130.75	\$94,130.75	\$166,288.00	\$166,288.00	\$209,000.00	\$209,000.00	\$378,929.00	\$378,929.00
4	Demo existing Medical Clinic generator. All materials and labor required. - LS	LS	1	\$16,410.00	\$16,410.00	\$23,130.00	\$23,130.00	\$35,382.48	\$35,382.48	\$117,200.00	\$117,200.00	\$23,600.00	\$23,600.00	\$41,051.00	\$41,051.00
6	Provide and Install temporary generator. All materials and labor required. - LS	LS	1	\$56,610.00	\$56,610.00	\$36,000.00	\$36,000.00	\$86,720.46	\$86,720.46	\$95,174.00	\$95,174.00	\$45,450.00	\$45,450.00	\$91,938.00	\$91,938.00
6	Field Engineering, submittals, shop & record drawings, operating instructions, O&M manuals, and close-out punch list - LS	LS	1	\$32,880.00	\$32,880.00	\$70,000.00	\$70,000.00	\$33,379.70	\$33,379.70	\$60,000.00	\$60,000.00	\$53,200.00	\$53,200.00	\$179,567.00	\$179,567.00
7	Owner's Contingency - CS	LS	1	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00
<b>7 Items</b>					<b>\$1,267,915.00</b>		<b>\$1,396,400.00</b>		<b>\$1,547,875.01</b>		<b>\$1,893,327.00</b>		<b>\$2,259,510.00</b>		<b>\$2,528,736.00</b>

The bid totals are subject to correction after the bids have been completely reviewed.

Totals have been reviewed  
 Totals have been corrected



I hereby certify that the above is a true and correct summary of proposals received.

 Project Manager