## Copper Valley Electric Association Work Order Estimate

Work Order Number	22021				
Project/Consumer Name	COV Senior Center				
Project Description	Raise existing overhead power lines			Residence	1/2-11
Project Location	East Hanagita St., Valdez			- Copper	Valley
MTRS				FIEC	TOIC
Take-off				ELEC	INIC
GL Account	Division			A Touchstone Energy*	Cooperative Assets
Preliminary Estimate		A GOEL PRIVI	UNITS TO BE INST		T ======
		ASSEMBLY	DESCRIPTION	QTY	* TOTAL \$ 9.645
			Material		\$ 9,645
Customer will be responsible for installing a metering panel and the customer will be responsible for all electical facilities beyond the meter.			Labor (contractor)		\$ 109,375
Customer will be respons rights-of-way.	ible for clearing all new				
This estimate is valid for 180 days, per Tariff section 7.1(G).					
				contingen	ıcy
		TOTAL COST OF INSTALLED UNITS \$ 119,020			
		COST SHARING OF PREVIOUS EXTENSION \$ -			
		STANDARD OFFERING or SITE VISIT FEE (CREDIT) \$ 250			
		TOTAL ESTIMATED COST TO APPLICANT \$ 118,770			
richard by					5/12/22
					Date
		Approved by	Todd Stahley, Manager of	f Operations	5-12-22 Date
herein are estimates only. Wand/or permits. Once right-cextension or clearing of right	When I sign this estimate, the of-ways are resolved, the A t-of-way until all required a	e Association v ssociation will advances, contr	he terms of the current CVEA Tar will proceed with the project to acc proceed with the project. The As ributions, applicable memberships iation, properly signed, and execut	quire the necessary e sociation will not in , deposits, easement	easements itiate any line
Applicant Approval				Date	-