

## Summary of Proposals Received

Bid Opening - February 24, 2021 at 2:00 PM

Project: Baler & Fire Stations 3 & 4 Roof Replacements  
Contract No. 1735  
Project No. 20-350-2012

### Steppers Construction Inc.

Item No.	Item Description	Quantity	Unit	Unit Price	Extension
1	Mobilization and demobilization	1.0000	LS	\$52,600.00	\$52,600.00
2	Replace roof and perform mechanical upgrades on Fire Station #3	1.0000	LS	\$164,482.19	\$164,482.19
3	Replace roof and perform mechanical upgrades on Fire Station #4	1.0000	LS	\$158,031.81	\$158,031.81
4	Replace roof and perform mechanical upgrades on Baler Facility	1.0000	LS	\$327,526.22	\$327,526.22
	Field engineering, submittals, shop & record drawings, operating	1.0000		\$32,000.00	\$32,000.00
5	instructions, O&M manuals, and close-out punchlist		LS		
Total:					\$734,640.22

### Wolverine Supply, Inc.

Item No.	Item Description	Quantity	Unit	Unit Price	Extension
1	Mobilization and demobilization	1.0000	LS	\$85,000.00	\$85,000.00
2	Replace roof and perform mechanical upgrades on Fire Station #3	1.0000	LS	\$130,000.00	\$130,000.00
3	Replace roof and perform mechanical upgrades on Fire Station #4	1.0000	LS	\$120,000.00	\$120,000.00
4	Replace roof and perform mechanical upgrades on Baler Facility	1.0000	LS	\$397,000.00	\$397,000.00
	Field engineering, submittals, shop & record drawings, operating	1.0000		\$15,000.00	\$15,000.00
5	instructions, O&M manuals, and close-out punchlist		LS		
Total:					\$747,000.00

### EARHART ROOFING CO INC

Item No.	Item Description	Quantity	Unit	Unit Price	Extension
1	Mobilization and demobilization	1.0000	LS	\$10,000.00	\$10,000.00
2	Replace roof and perform mechanical upgrades on Fire Station #3	1.0000	LS	\$109,000.00	\$109,000.00
3	Replace roof and perform mechanical upgrades on Fire Station #4	1.0000	LS	\$90,000.00	\$90,000.00
4	Replace roof and perform mechanical upgrades on Baler Facility	1.0000	LS	\$420,000.00	\$420,000.00
	Field engineering, submittals, shop & record drawings, operating	1.0000		\$10,000.00	\$10,000.00
5	instructions, O&M manuals, and close-out punchlist		LS		
Total:					\$639,000.00

The bid totals are subject to correction after the bids have been completely reviewed.

Totals have been reviewed  
Totals have been corrected



I hereby certify that the above is a true and correct summary of proposals received.

 Project Manager