

Summary of Bids Received

Project: Pavement Management Phase IV Meals Avenue

Contract No.: 2450

Project No.: 25-310-1118

Bid Opening - February 27, 2026 at 2:00PM

Item #	Item	Quantity	Wolverine Supply, Inc.		Krik Construction Co., Inc.		Granite Construction Company	
			Price	Extension	Price	Extension	Price	Extension
1	FIELD ENGINEERING, SUBMITTALS, SHOP & RECORD DRAWINGS, OPERATING INSTRUCTIONS, O&M MANUALS AND CLOSE-OUT PUNCH LIST - LS	1.0000	\$50,000.00	\$50,000.00	\$100,000.00	\$100,000.00	\$1,000.00	\$1,000.00
2	USABLE EXCAVATION - CY	6.0000	\$50.00	\$300.00	\$48.00	\$288.00	\$30.00	\$180.00
3	UNUSABLE EXCAVATION - CY	5,650.0000	\$25.00	\$141,250.00	\$21.00	\$118,650.00	\$30.00	\$169,500.00
4	TYPE II-A CLASSIFIED FILL AND BACKFILL - TON	9,340.0000	\$32.00	\$298,880.00	\$23.00	\$214,820.00	\$30.00	\$280,200.00
5	LEVELING COURSE - TON	1,875.0000	\$75.00	\$140,625.00	\$38.00	\$71,250.00	\$75.00	\$140,625.00
6	TRENCH EXCAVATION AND BACKFILL - LF	870.0000	\$30.00	\$26,100.00	\$108.00	\$93,960.00	\$1.00	\$870.00
7	7 - BEDDING MATERIAL (CLASS C) - TON	529.0000	\$25.00	\$13,225.00	\$52.00	\$27,508.00	\$30.00	\$15,870.00
8	REMOVE EXISTING SIDEWALK - SY	1,500.0000	\$50.00	\$75,000.00	\$16.00	\$24,000.00	\$20.00	\$30,000.00
9	REMOVE EXISTING CURB AND GUTTER - LF	5,000.0000	\$3.00	\$15,000.00	\$6.00	\$30,000.00	\$10.00	\$50,000.00
10	REMOVE EXISTING BACKING CURB - LF	135.0000	\$40.00	\$5,400.00	\$8.00	\$1,080.00	\$10.00	\$1,350.00
11	REMOVE EXISTING PAVEMENT - SY	15,550.0000	\$2.50	\$38,875.00	\$4.25	\$66,087.50	\$10.00	\$155,500.00
12	GEOTEXTILE (SEPARATION & STABILIZE) - SY	15,100.0000	\$3.50	\$52,850.00	\$4.00	\$60,400.00	\$2.00	\$30,200.00
13	GEOTEXTILE, SEPARATION (TYPE A) - SY	4,050.0000	\$4.00	\$16,200.00	\$4.00	\$16,200.00	\$2.00	\$8,100.00
14	STORM WATER POLLUTION PREVENTION PLAN - LS	1.0000	\$20,000.00	\$20,000.00	\$110,000.00	\$110,000.00	\$200,000.00	\$200,000.00
15	MOBILIZATION AND DEMOBILIZATION - LS	1.0000	\$400,000.00	\$400,000.00	\$650,000.00	\$650,000.00	\$950,000.00	\$950,000.00
16	PCC CURB AND GUTTER - LF	5,150.0000	\$65.00	\$334,750.00	\$57.25	\$294,837.50	\$65.00	\$334,750.00
17	PCC SIDEWALK 4" THICK - SY	1,200.0000	\$135.00	\$162,000.00	\$139.50	\$167,400.00	\$150.00	\$180,000.00
18	ADA CURB RAMPS (ALL LABOR AND MATERIALS) - EA	18.0000	\$4,600.00	\$82,800.00	\$9,200.00	\$165,600.00	\$8,500.00	\$153,000.00
19	BACKING CURB - LF	130.0000	\$50.00	\$6,500.00	\$108.00	\$14,040.00	\$100.00	\$13,000.00
20	HMA, TYP II, CLASS A - TON	2,850.0000	\$220.00	\$627,000.00	\$145.00	\$413,250.00	\$215.00	\$612,750.00
21	SEWER LINE CLEANING - LF	0.0000	\$13.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00

22	SEWER LINE CCTV INSPECTION - LF	280.0000	\$13.00	\$3,640.00	\$11.50	\$3,220.00	\$15.00	\$4,200.00
23	FURNISH AND INSTALL PIPE (12") - LF	550.0000	\$40.00	\$22,000.00	\$94.00	\$51,700.00	\$175.00	\$96,250.00
24	FURNISH AND INSTALL PIPE (18") - LF	320.0000	\$70.00	\$22,400.00	\$114.00	\$36,480.00	\$175.00	\$56,000.00
25	CONSTRUCT MANHOLE - EA	36.0000	\$10,000.00	\$360,000.00	\$15,000.00	\$540,000.00	\$17,500.00	\$630,000.00
26	STORM DRAIN LINE CLEANING - LF	560.0000	\$20.00	\$11,200.00	\$17.00	\$9,520.00	\$15.00	\$8,400.00
27	STORM DRAIN LINE CCTV INSPECTION - LF	0.0000	\$15.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
28	INSTALL WATER SERVICE (2" COPPER) - LF	0.0000	\$450.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
29	FURNISH AND INSTALL FIRE HYDRANT ASSEMBLY (SINGLE PUMPER) - EA	2.0000	\$9,000.00	\$18,000.00	\$30,500.00	\$61,000.00	\$30,000.00	\$60,000.00
30	FURNISH AND INSTALL FIRE HYDRANT ASSEMBLY (SINGLE PUMPER) WITHOUT GATE VALVE - EA	3.0000	\$6,000.00	\$18,000.00	\$26,000.00	\$78,000.00	\$30,000.00	\$90,000.00
31	REMOVE AND REPLACE VALVE BOX TOP SECTION - EA	1.0000	\$1,000.00	\$1,000.00	\$1,500.00	\$1,500.00	\$3,000.00	\$3,000.00
32	CLEAN AND CLEAR VALVE - EA	1.0000	\$500.00	\$500.00	\$1,500.00	\$1,500.00	\$2,000.00	\$2,000.00
33	CONSTRUCTION SURVEYING - LS	1.0000	\$169,000.00	\$169,000.00	\$175,000.00	\$175,000.00	\$150,000.00	\$150,000.00
34	ADJUST MANHOLE RING TO FINISH GRADE - EA	21.0000	\$2,000.00	\$42,000.00	\$2,200.00	\$46,200.00	\$2,000.00	\$42,000.00
35	RELOCATE CATCH BASIN OR CBMH - EA	1.0000	\$3,000.00	\$3,000.00	\$7,100.00	\$7,100.00	\$7,500.00	\$7,500.00
36	REMOVE EXISTING MANHOLE - EA	33.0000	\$1,500.00	\$49,500.00	\$3,000.00	\$99,000.00	\$1,000.00	\$33,000.00
37	PAINTED TRAFFIC MARKINGS - LS	1.0000	\$19,000.00	\$19,000.00	\$7,600.00	\$7,600.00	\$10,000.00	\$10,000.00
38	STANDARD SIGN POST - EA	25.0000	\$300.00	\$7,500.00	\$340.00	\$8,500.00	\$300.00	\$7,500.00
39	STANDARD SIGNS - SF	204.0000	\$250.00	\$51,000.00	\$115.00	\$23,460.00	\$100.00	\$20,400.00
40	TRAFFIC MAINTENANCE - LS	1.0000	\$40,000.00	\$40,000.00	\$180,000.00	\$180,000.00	\$200,000.00	\$200,000.00
41	TRAFFIC CONTROL - LS	1.0000	\$15,000.00	\$15,000.00	\$80,000.00	\$80,000.00	\$200,000.00	\$200,000.00
42	FLAGGING - CS	1.0000	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00
43	TEMPORARY ACCESS ROAD - LS	1.0000	\$190,000.00	\$190,000.00	\$300,000.00	\$300,000.00	\$200,000.00	\$200,000.00
44	REMOVE PIPE - LF	690.0000	\$18.00	\$12,420.00	\$33.00	\$22,770.00	\$10.00	\$6,900.00
45	TOP SOIL AT 2' DEPTH - MSF	87.0000	\$1,500.00	\$130,500.00	\$680.00	\$59,160.00	\$1,000.00	\$87,000.00
46	SEEDING (SCHEDULE A) - MSF	87.0000	\$250.00	\$21,750.00	\$525.00	\$45,675.00	\$200.00	\$17,400.00
47	DEMOLITION - LS	1.0000	\$50,000.00	\$50,000.00	\$10,000.00	\$10,000.00	\$20,000.00	\$20,000.00

48	48 - 100A LIGHTING LOADCENTER - EA	0.0000	\$10,000.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
49	SERVICE FEEDER - LF	0.0000	\$12.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
50	LIGHT FIXTURES - EA	13.0000	\$1,100.00	\$14,300.00	\$1,350.00	\$17,550.00	\$900.00	\$11,700.00
51	10' MAST ARM - EA	13.0000	\$700.00	\$9,100.00	\$1,250.00	\$16,250.00	\$600.00	\$7,800.00
52	POLES - EA	11.0000	\$7,000.00	\$77,000.00	\$10,100.00	\$111,100.00	\$5,500.00	\$60,500.00
53	POLE BASES - EA	11.0000	\$5,000.00	\$55,000.00	\$2,900.00	\$31,900.00	\$4,000.00	\$44,000.00
54	2" RIGID CONDUIT - LF	3,480.0000	\$37.00	\$128,760.00	\$41.00	\$142,680.00	\$30.00	\$104,400.00
55	BRANCH CIRCUIT WIRING - LF	10,450.0000	\$3.00	\$31,350.00	\$7.30	\$76,285.00	\$3.00	\$31,350.00
56	IN-GRADE JBS - EA	20.0000	\$1,300.00	\$26,000.00	\$1,700.00	\$34,000.00	\$1,250.00	\$25,000.00
57	OWNER'S CONTINGENCY - CS	1.0000	\$400,000.00	\$400,000.00	\$400,000.00	\$400,000.00	\$400,000.00	\$400,000.00
AA1-1	AA1-1 - USABLE EXCAVATION - CY	35.0000	\$50.00	\$1,750.00	\$48.00	\$1,680.00	\$30.00	\$1,050.00
AA1-2	AA1-2 - UNUSABLE EXCAVATION - CY	154.0000	\$50.00	\$7,700.00	\$25.00	\$3,850.00	\$30.00	\$4,620.00
AA1-3	AA1-3 - TYPE II-A CLASSIFIED FILL AND BACKFILL - TON	225.0000	\$35.00	\$7,875.00	\$26.00	\$5,850.00	\$30.00	\$6,750.00
AA1-4	AA1-4 - LEVELING COURSE - TON	76.0000	\$75.00	\$5,700.00	\$38.00	\$2,888.00	\$75.00	\$5,700.00
AA1-5	AA1-5 - REMOVE EXISTING PAVEMENT - SY	452.0000	\$4.00	\$1,808.00	\$6.00	\$2,712.00	\$10.00	\$4,520.00
AA1-6	AA1-6 - GEOTEXTILE (SEPARATION & STABILIZE) - SY	750.0000	\$5.00	\$3,750.00	\$4.00	\$3,000.00	\$2.00	\$1,500.00
AA1-7	AA1-7 - STORM WATER POLLUTION PREVENTION PLAN - LS	1.0000	\$4,000.00	\$4,000.00	\$2,500.00	\$2,500.00	\$1,000.00	\$1,000.00
AA1-8	AA1-8 - PCC CURB AND GUTTER - LF	380.0000	\$70.00	\$26,600.00	\$57.25	\$21,755.00	\$65.00	\$24,700.00
AA1-9	AA1-9 - HMA, TYP II; CLASS A - TON	118.0000	\$220.00	\$25,960.00	\$142.00	\$16,756.00	\$215.00	\$25,370.00
AA1-10	AA1-10 - CONSTRUCTION SURVEY - LS	1.0000	\$27,000.00	\$27,000.00	\$23,600.00	\$23,600.00	\$9,000.00	\$9,000.00
AA1-11	AA1-11 - TRAFFIC MAINTENANCE - LS	1.0000	\$4,000.00	\$4,000.00	\$2,600.00	\$2,600.00	\$1,000.00	\$1,000.00
AA1-12	AA1-12 - TRAFFIC CONTROL - LS	1.0000	\$6,000.00	\$6,000.00	\$600.00	\$600.00	\$1,000.00	\$1,000.00
AA1-13	AA1-13 - TOP SOIL AT 2' DEPTH - MSF	1.0000	\$2,000.00	\$2,000.00	\$706.00	\$706.00	\$1,000.00	\$1,000.00
AA1-14	AA1-14 - SEEDING (SCHEDULE A) - MSF	1.0000	\$350.00	\$350.00	\$544.00	\$544.00	\$200.00	\$200.00
AA2-1	AA2-1 - UNUSABLE EXCAVATION - CY	263.0000	\$50.00	\$13,150.00	\$23.00	\$6,049.00	\$30.00	\$7,890.00
AA2-2	AA2-2 - TYPE II-A CLASSIFIED FILL AND BACKFILL - TON	393.0000	\$35.00	\$13,755.00	\$28.00	\$11,004.00	\$30.00	\$11,790.00
AA2-3	AA2-3 - LEVELING COURSE - TON	121.0000	\$75.00	\$9,075.00	\$38.00	\$4,598.00	\$75.00	\$9,075.00

AA2-4	AA2-4 - TRENCH EXCAVATION AND BACKFILL - LF	243.0000	\$26.00	\$6,318.00	\$107.00	\$26,001.00	\$1.00	\$243.00
AA2-5	AA2-5 - BEDDING MATERIAL (CLASS C) - TON	170.0000	\$22.00	\$3,740.00	\$54.00	\$9,180.00	\$30.00	\$5,100.00
AA2-6	AA2-6 - REMOVE EXISTING PAVEMENT - SY	900.0000	\$3.00	\$2,700.00	\$6.00	\$5,400.00	\$10.00	\$9,000.00
AA2-7	AA2-7 - GEOTEXTILE (SEPARATION & STABILZE) - SY	1,150.0000	\$5.00	\$5,750.00	\$4.00	\$4,600.00	\$2.00	\$2,300.00
AA2-8	AA2-8 - STORM WATER POLLUTION PREVENTION PLAN - LS	1.0000	\$4,000.00	\$4,000.00	\$5,000.00	\$5,000.00	\$500.00	\$500.00
AA2-9	AA2-9 - PCC CURB AND GUTTER - LF	386.0000	\$65.00	\$25,090.00	\$60.00	\$23,160.00	\$65.00	\$25,090.00
AA2-10	AA2-10 - HMA, TYP II; CLASS A - TON	190.0000	\$220.00	\$41,800.00	\$146.00	\$27,740.00	\$215.00	\$40,850.00
AA2-11	AA2-11 - FURNISH AND INSTALL PIPE (12") - LF	40.0000	\$60.00	\$2,400.00	\$92.00	\$3,680.00	\$175.00	\$7,000.00
AA2-12	AA2-12 - FURNISH AND INSTALL PIPE (18") - LF	203.0000	\$70.00	\$14,210.00	\$105.00	\$21,315.00	\$175.00	\$35,525.00
AA2-13	AA2-13 - CONSTRUCT MANHOLE - EA	2.0000	\$15,000.00	\$30,000.00	\$14,500.00	\$29,000.00	\$17,500.00	\$35,000.00
AA2-14	AA2-14 - CONSTRUCTION SURVEY - LS	1.0000	\$27,000.00	\$27,000.00	\$23,600.00	\$23,600.00	\$5,000.00	\$5,000.00
AA2-15	AA2-15 - REMOVE EXISTING MANHOLE - EA	2.0000	\$1,500.00	\$3,000.00	\$3,875.00	\$7,750.00	\$1,000.00	\$2,000.00
AA2-16	AA2-16 - TRAFFIC MAINTENANCE - LS	1.0000	\$3,000.00	\$3,000.00	\$10,000.00	\$10,000.00	\$1,000.00	\$1,000.00
AA2-17	AA2-17 - TRAFFIC CONTROL - LS	1.0000	\$2,000.00	\$2,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00
AA2-18	AA2-18 - REMOVE PIPE - LF	243.0000	\$15.00	\$3,645.00	\$33.00	\$8,019.00	\$10.00	\$2,430.00
AA3-1	A3-1 - 2" HDPE CONDUIT - LF	3,480.0000	\$20.00	\$69,600.00	\$29.20	\$101,616.00	\$20.00	\$69,600.00
AA3-2	A3-2 - 2" HDPE CONDUIT - LF	1,230.0000	\$22.00	\$27,060.00	\$30.25	\$37,207.50	\$20.00	\$24,600.00
AA4-1	AA4-1 - FIELD ENGINEERING, SUBMITTALS, SHOP & RECORD DRAWINGS, OPERATING INSTRUCTIONS, O&M MANUALS AND CLOSE-OUT PUNCH LIST - LS	1.0000	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$1,000.00	\$1,000.00
AA4-2	AA4-2 - USABLE EXCAVATION - CY	15.0000	\$50.00	\$750.00	\$45.00	\$675.00	\$30.00	\$450.00
AA4-3	AA4-3 - UNUSABLE EXCAVATION - CY	1,850.0000	\$25.00	\$46,250.00	\$23.00	\$42,550.00	\$30.00	\$55,500.00
AA4-4	AA4-4 - TYPE II-A CLASSIFIED FILL AND BACKFILL - TON	3,050.0000	\$32.00	\$97,600.00	\$24.50	\$74,725.00	\$30.00	\$91,500.00
AA4-5	AA4-5 - LEVELING COURSE - TON	646.0000	\$76.00	\$49,096.00	\$38.00	\$24,548.00	\$75.00	\$48,450.00

AAA-6	AAA-6 - TRENCH EXCAVATION AND BACKFILL - LF	120.0000	\$32.00	\$3,840.00	\$107.00	\$12,840.00	\$1.00	\$120.00
AAA-7	AAA-7 - BEDDING MATERIAL (CLASS C) - TON	63.0000	\$50.00	\$3,150.00	\$51.00	\$3,213.00	\$30.00	\$1,890.00
AAA-8	AAA-8 - REMOVE EXISTING SIDEWALK - SY	630.0000	\$50.00	\$31,500.00	\$16.00	\$10,080.00	\$20.00	\$12,600.00
AAA-9	AAA-9 - REMOVE EXISTING CURB AND GUTTER - LF	2,150.0000	\$4.00	\$8,600.00	\$6.00	\$12,900.00	\$10.00	\$21,500.00
AAA-10	AAA-10 - REMOVE EXISTING BACKING CURB - LF	45.0000	\$14.00	\$630.00	\$9.00	\$405.00	\$10.00	\$450.00
AAA-11	AAA-11 - REMOVE EXISTING PAVEMENT - SY	5,200.0000	\$3.00	\$15,600.00	\$4.00	\$20,800.00	\$10.00	\$52,000.00
AAA-12	AAA-12 - GEOTEXTILE (SEPARATION & STABILIZE) - SY	6,200.0000	\$3.50	\$21,700.00	\$4.00	\$24,800.00	\$2.00	\$12,400.00
AAA-13	AAA-13 - GEOTEXTILE, SEPARATION (TYPE A) - SY	800.0000	\$4.00	\$3,200.00	\$4.00	\$3,200.00	\$2.00	\$1,600.00
AAA-14	AAA-14 - STORM WATER POLLUTION PREVENTION PLAN - LS	1.0000	\$3,000.00	\$3,000.00	\$20,000.00	\$20,000.00	\$5,000.00	\$5,000.00
AAA-15	AAA-15 - MOBILIZATION AND DEMOBILIZATION - LS	1.0000	\$50,000.00	\$50,000.00	\$70,000.00	\$70,000.00	\$5,000.00	\$5,000.00
AAA-16	AAA-16 - PCC CURB AND GUTTER - LF	2,150.0000	\$65.00	\$139,750.00	\$69.00	\$148,350.00	\$65.00	\$139,750.00
AAA-17	AAA-17 - PCC SIDEWALK 4" THICK - SY	560.0000	\$140.00	\$78,400.00	\$160.00	\$89,600.00	\$150.00	\$84,000.00
AAA-18	AAA-18 - ADA CURB RAMPS (ALL LABOR AND MATERIALS) - EA	4.0000	\$4,500.00	\$18,000.00	\$7,800.00	\$31,200.00	\$8,500.00	\$34,000.00
AAA-19	AAA-19 - BACKING CURB - LF	45.0000	\$60.00	\$2,700.00	\$127.00	\$5,715.00	\$100.00	\$4,500.00
AAA-20	AAA-20 - HMA, TYP II; CLASS A - TON	1,010.0000	\$220.00	\$222,200.00	\$122.00	\$123,220.00	\$215.00	\$217,150.00
AAA-21	AAA-21 - SEWER LINE CLEANING - LF	332.0000	\$13.00	\$4,316.00	\$11.50	\$3,818.00	\$35.00	\$11,620.00
AAA-22	AAA-22 - SEWER LINE CCTV INSPECTION - LF	346.0000	\$13.00	\$4,498.00	\$11.50	\$3,979.00	\$15.00	\$5,190.00
AAA-23	AAA-23 - FURNISH AND INSTALL PIPE (12") - LF	120.0000	\$40.00	\$4,800.00	\$87.00	\$10,440.00	\$175.00	\$21,000.00
AAA-24	AAA-24 - FURNISH AND INSTALL PIPE (18") - LF	0.0000	\$70.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
AAA-25	AAA-25 - CONSTRUCT MANHOLE - EA	5.0000	\$10,000.00	\$50,000.00	\$15,200.00	\$76,000.00	\$17,500.00	\$87,500.00
AAA-26	AAA-26 - STORM DRAIN LINE CLEANING - LF	0.0000	\$13.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
AAA-27	AAA-27 - STORM DRAIN LINE CCTV INSPECTION - LF	0.0000	\$15.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00

AA4-28	AA4-28 - INSTALL WATER SERVICE (2" COPPER) - LF	0.0000	\$450.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
AA4-29	AA4-29 - FURNISH AND INSTALL FIRE HYDRANT ASSEMBLY (SINGLE PUMPER) - EA	0.0000	\$9,000.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
AA4-30	AA4-30 - FURNISH AND INSTALL FIRE HYDRANT ASSEMBLY (SINGLE PUMPER) WITHOUT GATE VALVE - EA	4.0000	\$6,000.00	\$24,000.00	\$25,000.00	\$100,000.00	\$30,000.00	\$120,000.00
AA4-31	AA4-31 - REMOVE AND REPLACE VALVE BOX TOP SECTION - EA	0.0000	\$1,000.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
AA4-32	AA4-32 - CLEAN AND CLEAR VALVE - EA	2.0000	\$500.00	\$1,000.00	\$1,400.00	\$2,800.00	\$2,000.00	\$4,000.00
AA4-33	AA4-33 - CONSTRUCTION SURVEYING - LS	1.0000	\$75,000.00	\$75,000.00	\$70,000.00	\$70,000.00	\$20,000.00	\$20,000.00
AA4-34	AA4-34 - ADJUST MANHOLE RING TO FINISH GRADE - EA	5.0000	\$2,000.00	\$10,000.00	\$2,400.00	\$12,000.00	\$2,000.00	\$10,000.00
AA4-35	AA4-35 - RELOCATE CATCH BASIN OR CBMH - EA	0.0000	\$3,000.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
AA4-36	AA4-36 - REMOVE EXISTING MANHOLE - EA	5.0000	\$1,500.00	\$7,500.00	\$4,000.00	\$20,000.00	\$1,000.00	\$5,000.00
AA4-37	AA4-37 - PAINTED TRAFFIC MARKINGS - LS	1.0000	\$3,000.00	\$3,000.00	\$4,800.00	\$4,800.00	\$5,000.00	\$5,000.00
AA4-38	AA4-38 - STANDARD SIGN POST - EA	10.0000	\$300.00	\$3,000.00	\$337.00	\$3,370.00	\$300.00	\$3,000.00
AA4-39	AA4-39 - STANDARD SIGNS - SF	80.0000	\$250.00	\$20,000.00	\$112.00	\$8,960.00	\$100.00	\$8,000.00
AA4-40	AA4-40 - TRAFFIC MAINTENANCE - LS	1.0000	\$45,000.00	\$45,000.00	\$36,300.00	\$36,300.00	\$5,000.00	\$5,000.00
AA4-41	AA4-41 - TRAFFIC CONTROL - LS	1.0000	\$13,000.00	\$13,000.00	\$2,000.00	\$2,000.00	\$5,000.00	\$5,000.00
AA4-42	AA4-42 - FLAGGING - CS	1.0000	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00
AA4-43	AA4-43 - TEMPORARY ACCESS ROAD - LS	1.0000	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
AA4-44	AA4-44 - REMOVE PIPE - LF	120.0000	\$20.00	\$2,400.00	\$33.00	\$3,960.00	\$10.00	\$1,200.00
AA4-45	AA4-45 - TOP SOIL AT 2" DEPTH - MSF	8.0000	\$2,000.00	\$16,000.00	\$707.00	\$5,656.00	\$1,000.00	\$8,000.00
AA4-46	AA4-46 - SEEDING (SCHEDULE A) - MSF	8.0000	\$250.00	\$2,000.00	\$550.00	\$4,400.00	\$200.00	\$1,600.00
AA4-47	AA4-47 - DEMOLITION - LS	1.0000	\$10,500.00	\$10,500.00	\$5,000.00	\$5,000.00	\$10,000.00	\$10,000.00
AA4-48	AA4-48 - 100A LIGHTING LOADCENTER - EA	0.0000	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
AA4-49	AA4-49 - SERVICE FEEDER - LF	1.0000	\$12.00	\$12.00	\$0.00	\$0.00	\$0.00	\$0.00
AA4-50	AA4-50 - LIGHT FIXTURES - EA	6.0000	\$825.00	\$4,950.00	\$1,345.00	\$8,070.00	\$900.00	\$5,400.00
AA4-51	AA4-51 - 10' MAST ARM - EA	6.0000	\$700.00	\$4,200.00	\$1,235.00	\$7,410.00	\$600.00	\$3,600.00
AA4-52	AA4-52 - POLES - EA	5.0000	\$7,120.00	\$35,600.00	\$10,100.00	\$50,500.00	\$5,500.00	\$27,500.00

AA4-53	AA4-53 - POLE BASES - EA	5.0000	\$5,200.00	\$26,000.00	\$3,000.00	\$15,000.00	\$4,000.00	\$20,000.00
AA4-54	AA4-54 - 2" RIGID CONDUIT - LF	1,230.0000	\$35.00	\$43,050.00	\$42.00	\$51,660.00	\$30.00	\$36,900.00
AA4-55	AA4-55 - BRANCH CIRCUIT WIRING - LF	3,670.0000	\$4.00	\$14,680.00	\$8.00	\$29,360.00	\$3.00	\$11,010.00
AA4-56	AA4-56 - IN-GRADE JBS - EA	8.0000	\$1,300.00	\$10,400.00	\$1,700.00	\$13,600.00	\$1,250.00	\$10,000.00
AA5-1	AA5-1 - 2" HDPE FIBER CONDUIT - LF	5,190.0000	\$4.00	\$20,760.00	\$11.25	\$58,387.50	\$3.50	\$18,165.00
AA5-2	AA5-2 - FIBER HANDHOLES - EA	3.0000	\$10,000.00	\$30,000.00	\$5,100.00	\$15,300.00	\$10,000.00	\$30,000.00
AA5-3	AA5-3 - FIBER VAULTS - EA	2.0000	\$17,500.00	\$35,000.00	\$18,500.00	\$37,000.00	\$15,000.00	\$30,000.00
AA6-1	AA6-1 - 2" HDPE FIBER CONDUIT - LF	2,060.0000	\$3.50	\$7,210.00	\$13.50	\$27,810.00	\$3.50	\$7,210.00
AA6-2	AA6-2 - FIBER VAULTS - EA	1.0000	\$14,500.00	\$14,500.00	\$18,500.00	\$18,500.00	\$15,000.00	\$15,000.00
152 Items		Totals		\$6,330,803.00		\$7,251,383.00		\$7,710,353.00


The bid totals are subject to correction after the bids have been completely reviewed.

Totals have been reviewed

Totals have been corrected

<input checked="" type="checkbox"/>	<input type="checkbox"/>
<input checked="" type="checkbox"/>	<input type="checkbox"/>

I hereby certify that the above is a true and correct summary of proposals received.



Project Manager