

Summary of Proposals Received

Bid Opening - April 5, 2023 at 1:00 PM

Project: Park Shelter Structural Repairs
Contract No.: 2031
Project No.: 22-350-1804

Item#	Item	Quantity	CMH Construction LLC		Wolverine Summit JV		Harris Sand & Gravel, Inc.	
			Price	Extension	Price	Extension	Price	Extension
	Bid Schedule Page 1 of 2							
1	Mobilization and Demobilization - LS	1.0000	\$0.00	\$0.00	\$10,000.00	\$10,000.00	\$14,000.00	\$14,000.00
2	Alpine Woods Park Shelter - LS	1.0000	\$70,214.00	\$70,214.00	\$75,000.00	\$75,000.00	\$122,894.65	\$122,894.65
3	Robe River Park Shelter - LS	1.0000	\$70,214.00	\$70,214.00	\$75,000.00	\$75,000.00	\$92,894.65	\$92,894.65
4	Field Engineering, submittals, shop & record drawings, operating instructions, O&M manuals, and close-out punch list - LS	1.0000	\$2,000.00	\$2,000.00	\$7,000.00	\$7,000.00	\$2,600.00	\$2,600.00
	5 Items	Totals		\$142,428.00		\$167,000.00		\$232,389.30
	Alternate Item List							
AA1	Glacier Campground Park Shelter - LS	1.0000	\$77,363.00	\$77,363.00	\$80,000.00	\$80,000.00	\$120,826.90	\$120,826.90


The bid totals are subject to correction after the bids have been completely reviewed.

Totals have been reviewed



Totals have been corrected

I hereby certify that the above is a true and correct summary of proposals received.

 Project Manager