

Summary of Bids Received

Bid Opening - April 10, 2023 at 2:00 PM

Project: VHS Exterior Door Replacement

Contract No.: 2033

Project No.: 21-310-9516

Item #	Item	Quantity	Build Alaska General		Wolverine Summit JV		Orion Construction Inc	
			Price	Extension	Price	Extension	Price	Extension
	Bid Schedule Page 1 of 2							
1	Mobilization/Demobilization - LS	1.0000	\$17,900.00	\$17,900.00	\$20,000.00	\$20,000.00	\$10,000.00	\$10,000.00
2	Door, Frame, and Glazing demolition and replacement - LS	1.0000	\$155,150.00	\$155,150.00	\$317,000.00	\$317,000.00	\$350,400.00	\$350,400.00
3	All necessary hazardous waste removal/remediation - LS	1.0000	\$77,870.00	\$77,870.00	\$40,000.00	\$40,000.00	\$24,000.00	\$24,000.00
4	Contingency Force Account - 1	1.0000	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00
5	Field engineering, submittals, shop & record drawings, operating instructions, O&M Manuals, and close-out punch list. - LS	1.0000	\$3,800.00	\$3,800.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00
	5 Items	Totals		\$279,720.00		\$412,000.00		\$419,400.00

The bid totals are subject to correction after the bids have been completely reviewed.

Totals have been reviewed

☒

Totals have been corrected

☐

I hereby certify that the above is a true and correct summary of proposals received.

Austin Baker

Project Manager