

# Summary of Proposals Received

Bid Opening - May 5, 2023 at 2:00 PM

Project: VHS Pool Column Repair  
Contract No.: 2028  
Project No.: 21-310-9516

Item#	Item	Quantity	Orion Construction Inc		Wolverine Summit JV	
			Price	Extension	Price	Extension
	<b>Bid Schedule Page 1 of 2</b>					
1	Mobilization and Demobilization - LS	1.0000	\$3,000.00	\$3,000.00	\$10,000.00	\$10,000.00
2	Concrete/drain demolition and replacement - LS	1.0000	\$50,318.00	\$50,318.00	\$107,000.00	\$107,000.00
3	Column Repair - LS	1.0000	\$32,500.00	\$32,500.00	\$25,000.00	\$25,000.00
4	Field Engineering, submittals, shop & record drawings, operating instructions, O&M manuals, and close-out punch list - LS	1.0000	\$15,000.00	\$15,000.00	\$5,000.00	\$5,000.00
5	Owner's construction contingency allowance - LS	1.0000	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00
	<b>Base Bid Total</b>			\$110,818.00		\$157,000.00
	<b>Local Bidder's Preference</b>					\$11,081.80
	<b>Adjusted Total</b>			<b>\$110,818.00</b>		\$145,918.20
	<b>PLEASE NOTE: The following unit pricing is required for bids to be accepted. These additional unit prices are for quantities beyond base bid amount</b>					
6	Cutting demolition, and removal of existing 5" slab on grade - SQ FT	1.0000	\$316.25	\$316.25	\$500.00	\$500.00
7	Concrete/drain replacement and reinforcement per detail 4/S1.02 - LFT	1.0000	\$400.00	\$400.00	\$1,500.00	\$1,500.00

The bid totals are subject to correction after the bids have been completely reviewed.

Totals have been reviewed

Totals have been corrected



I hereby certify that the above is a true and correct summary of proposals received.

Quentin Baker Project Manager