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Summary of Proposals Received
Bid Opening

Project: 16-310-9506
Contract No. 1294

Date: April 10, 2017 at 2:00pm Project No. VHS Gym Floor Replacement
. . TP Olgoonik Construction
Place: Capital Facilities Conference Room Alaskan Industries, Inc Sevices
. - . . Unit Unit Unit Unit Unit Unit
Bid Item Description Quantity  Unit Price Total Price Total Price Total Price Total Price | Total Price Total
1 Mobilization and Demobilization 1 LS N/A $18,000.00 N/A 32,800.00 N/A N/A
3 e P A 1 Ls | VA $102,000.00 | N/A  246027.00 | N/A N/A
door modification
All materials required for new flior and
3 door modification 1 LS N/A $206,000.00 N/A 191,682.00 N/A N/A
Field engineering, submittals, shop &
record drawings, operating
4 instructions, O&M manuals, and close- 1 LS N/A $8,800.00 N/A 33,250.00 N/A N/A
out punchlist
Total of base bid $334,800.00 $503,759.00
Abate existing floor and prep for new
AA #1 floor installation on the concrete slab 1 LS N/A $110,000.00 N/A 165,450.00 N/A N/A
Addendum(s) Acknowledged v v
Bid Bond v v
Alaska Business License v v
Alaska Contractor License v v
Total Base Bid $334,800.00 $503,759.00
Total Base Bid + Add. Alternate $444,800.00 $669,209.00
Local bidder preference 10% - -
Total Adjusted Bid - -

The bid totals are subject to correction after the bids have been completely reviewed.

Totals have been reviewed
Totals have been corrected

v

hoye is a true and correct summary of proposals received.
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