

Summary of Proposals Received				Project: Valdez Glacier Stream Training Dike and Riprap Revetment									
Bid Opening				Contract No. 17-310-8065									
Date: August 2, 2017 2:00pm				Project No. 1319									
Place: Capital Facilities Conference Room				Jim Psenak Construction LLC		Harris Sand and Gravel, Inc.							
Bid Item	Description	Quantity	Unit	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total
1	Clearing and Grubbing	LS	1	N/A	\$5,000.00	N/A	10,000.00	N/A		N/A		N/A	
2	Pollution Control	LS	1	N/A	\$5,000.00	N/A	15,000.00	N/A		N/A		N/A	
3	Seeding, Fertilizing and Mulching	LS	1	N/A	\$2,500.00	N/A	36,000.00	N/A		N/A		N/A	
4	Construction Surveys	LS	1	N/A	\$7,500.00	N/A	30,000.00	N/A		N/A		N/A	
5	Mobilization and Demobilization	LS	1	N/A	\$185,000.00	N/A	35,000.00	N/A		N/A		N/A	
6	Excavation, Unclassified	CY	11,395	4.50	\$51,277.50	3.00	34,185.00						
7	Earthfill	CY	17,619	4.00	\$70,476.00	2.00	35,238.00						
8	Gradation Testing, Rock Riprap	EA	6	2,425.00	\$14,550.00	2,000.00	12,000.00						
9	Rock Riprap	CY	15,584	63.00	\$981,792.00	70.00	1,090,880.00						
10	Contractor Quality Control	LS	1	N/A	\$5,500.00	N/A	10,000.00	N/A		N/A		N/A	
11	Critical Path Scheduling	LS	1	N/A	\$2,800.00	N/A	3,000.00	N/A		N/A		N/A	
	Addendum(s) Acknowledged				✓		✓						
	Bid Bond				✓		✓						
	Alaska Business License				✓		✓						
	Alaska Contractor License				✓		✓						
	Total Base Bid				\$1,331,395.50		\$1,311,303.00						
	Local bidder preference 10%												
	Total Adjusted Bid												
The bid totals are subject to correction after the bids have been completely reviewed.													
Totals have been reviewed <input checked="" type="checkbox"/>													
Totals have been corrected <input type="checkbox"/> N/A													
I hereby certify that the above is a true and correct summary of proposals received. <div>Signature</div> Project Manager													