

Summary of Proposals Received				Project: VCT & SBH LED Lighting Upgrades													
Bid Opening				Contract No. 1421													
Date: October 24, 2018 at 2:00pm				Project No. 17-310-6800													
Place: Capital Facilities Conference Room				Premier Electric LLC		ASRC Energy Services Houston Contracting Co. Inc		NPC Energy Services LLC		Curtis Electric LLC		Puffin Electric Inc					
Bid Item	Description	Quantity	Unit	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total		
1	Mobilization and Demobilization	1	LS	N/A	\$50,000.00		\$19,325.00		\$25,000.00		\$6,500.00		\$10,000.00				
2	SBH LED Lighting	1	LS	N/A	\$78,000.00		\$138,520.00		\$105,600.00		\$91,000.00		\$92,000.00				
3	VCT LED Lighting	1	LS	N/A	\$220,000.00		\$364,670.00		\$262,850.00		\$252,000.00		\$270,000.00				
4	Additional Labor and Materials to Complete Scope of Work at Small Boat Harbor	1	LS	N/A	\$32,000.00		\$16,387.00		\$8,615.00		\$12,000.00		\$15,000.00				
5	Additional Labor and Materials to Complete Scope of Work at Valdez Container Terminal	1	LS	N/A	\$84,000.00		\$44,167.00		\$8,615.00		\$38,000.00		\$16,000.00				
6	Field engineering, submittals, shop & record drawings, operating instructions, O&M manuals, and close-out punchlist	1	LS	N/A	\$10,000.00		\$48,931.00		\$5,750.00		\$250.00		\$2,500.00				
	2 Addenda Acknowledged				✓		✓		✓		✓		✓				
	Bid Bond				✓		✓		✓		✓		✓				
	Alaska Business License				✓		✓		✓		✓		✓				
	Alaska Contractor License				✓		✓		✓		✓		✓				
	Total Base Bid				\$474,000.00		\$632,000.00		\$416,430.00		\$399,750.00		\$405,500.00		\$0.00		
	Local bidder preference 10%																
	Total Adjusted Bid																
The bid totals are subject to correction after the bids have been completely reviewed.																	
Totals have been reviewed				I hereby certify that the above is a true and correct summary of proposals received.													
Totals have been corrected				Project Manager Codi Allen													