

Summary of Proposals Received				Project: City Buildings Exterior Caulking							
Bid Opening				Contract No. 1620							
Date: June 3, 2020 at 2:00 PM				Project No. 19-350-1907							
Place: Capital Facilities Conference Room				Dama Industrial LLC		Wolverine Supply, Inc.		Vision Construction Intl LLC		Orion Construction, Inc.	
Bid Item	Description	Quantity	Unit	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total
Base Bid											
1	Mobilization and demobilization	1	LS	N/A	\$51,013.00		\$50,000.00		\$77,801.71		\$20,000.00
2	Removal/Replacement of Sealant Joints (High School)	1	LS	N/A	\$250,964.00		\$220,000.00		\$126,243.37		\$200,000.00
3	Removal/Replacement of Sealant Joints (Library)	1	LS	N/A	\$112,894.00		\$110,000.00		\$38,390.82		\$65,000.00
4	Removal/Replacement of Sealant Joints (City Hall)	1	LS	N/A	\$69,757.00		\$137,000.00		\$85,685.63		\$154,000.00
5	Field Engineering, drawings, submittals, shop & record drawings, operating instructions, O&M manuals, and close-out punchlist	1	LS		\$25,506.00		\$20,000.00		\$2,278.38		\$10,000.00
Alternate Bids											
Alt. 1	Surface Cleaning	1	LS	N/A	\$102,229.00		\$85,000.00		\$86,006.96		\$97,400.00
Alt. 2	Reseal Surface	1	LS	N/A	\$225,310.00		\$75,000.00		\$208,449.80		\$108,000.00
	3 Addendums Acknowledged				✓		✓		✓		✓
	Bid Bond				✓		✓		✓		✓
	Alaska Business License				✓		✓		✓		✓
	Alaska Contractor License				✓		✓		✓		✓
	Total Base Bid				\$510,134.00		\$537,000.00		\$330,399.91		\$449,000.00
	Total Base Bid + Alternate 1				\$612,363.00		\$622,000.00		\$416,406.87		\$546,400.00
	Total Base Bid + Alternates 1 & 2				\$837,673.00		\$697,000.00		\$624,856.67		\$654,400.00
	Local bidder preference 10%										
	Total Adjusted Bid										
The bid totals are subject to correction after the bids have been completely reviewed.											
Totals have been reviewed <input checked="" type="checkbox"/>											
Totals have been corrected <input type="checkbox"/>											
I hereby certify that the above is a true and correct summary of proposals received. <i>Quentin Pake</i> Project Manager											