

Summary of Proposals Received

Project: 10 Mile Dikes Maintenance
Contract No. 1754
Project No. 19-350-0409


Bid Opening - June 21, 2021 at 2:00 PM

		Harris Sand & Gravel, Inc.		Great Northwest, Inc.		QAYAQ CONSTRUCTION, Inc.	
Item	Quantity	Price	Extension	Price	Extension	Price	Extension
Item # Bid Schedule Page 1 of 2							
1 Mobilization and Demobilization - LS	1	\$55,800.00	\$55,800.00	\$580,000.00	\$580,000.00	\$230,000.00	\$230,000.00
2 Environmental Protection, SWPPP, Permitting - LS	1	\$12,000.00	\$12,000.00	\$40,000.00	\$40,000.00	\$20,000.00	\$20,000.00
3 Diversion - LS	1	\$132,000.00	\$132,000.00	\$150,000.00	\$150,000.00	\$115,000.00	\$115,000.00
4 Construction Survey - LS	1	\$45,000.00	\$45,000.00	\$20,000.00	\$20,000.00	\$18,000.00	\$18,000.00
5 As-built Survey - LS	1	\$10,000.00	\$10,000.00	\$15,000.00	\$15,000.00	\$12,500.00	\$12,500.00
6 Riprap, Class I - CY	10,600	\$31.00	\$328,600.00	\$40.00	\$424,000.00	\$69.00	\$731,400.00
7 Riprap, Class III - CY	31,900	\$67.00	\$2,137,300.00	\$72.00	\$2,296,800.00	\$82.00	\$2,615,800.00
8 Stockpiling and Placement, Salvaged Riprap, Class III - CY	25,000	\$32.00	\$800,000.00	\$25.00	\$625,000.00	\$39.00	\$975,000.00
9 Placement, Borrow Derived from Excavation - CY	5,200	\$9.50	\$49,400.00	\$4.00	\$20,800.00	\$11.00	\$57,200.00
9 Items	Totals		\$3,570,100.00		\$4,171,600.00		\$4,774,900.00

The bid totals are subject to correction after the bids have been completely reviewed.

Totals have been reviewed
Totals have been corrected

✓
N/A

I hereby certify that the above is a true and correct summary of proposals received.
 Project Manager